



SUBDIVISION IMPROVEMENTS AGREEMENT

THIS AGREEMENT, made between Colorado Springs Mayberry, LLC, hereinafter called the "Subdivider," and El Paso County by and through the Board of County Commissioners of El Paso County, Colorado, hereinafter called the "County," shall become effective the date of approval of the Final Plat by the Board of County Commissioners.

WITNESSETH:

WHEREAS, the Subdivider, as a condition of approval of the final plat of Mayberry, Colorado Springs Filing No. 1 subdivision wishes to enter into a Subdivision Improvements Agreement, as provided for by Section 30-28-137 (C.R.S.), Chapter 5 of the El Paso County Engineering Criteria Manual and Chapter 8 of the El Paso County Land Development Code incorporated herein; and

WHEREAS, pursuant to the same authority, the Subdivider is obligated to provide security or collateral sufficient in the judgment of the Board of County Commissioners to make reasonable provision for completion of certain public improvements set forth on Exhibit A attached hereto and incorporated herein; and

WHEREAS, the Subdivider wishes to provide collateral to guarantee performance of this Agreement including construction of the above-referenced improvements by means of a plat restriction on the face of the plat.

NOW, THEREFORE, in consideration of the following mutual covenants and agreements, the Subdivider and the County agree as follows:

1. The Subdivider agrees to construct and install, at his sole expense, all of those improvements as set forth on Exhibit A attached hereto. To secure and guarantee performance of its obligations as set forth herein, the Subdivider agrees to provide collateral to remain in effect at all times until the improvements are completed and accepted in accordance with Chapter 5 of the ECM. Security and collateral shall be posted in the form of a plat restriction appearing on the face of the plat which reads as follows:


NO LOTS SHALL BE SOLD, CONVEYED OR TRANSFERRED, WHETHER BY DEED OR BY CONTRACT, AND NO CONSTRUCTION PERMITS FOR THE SUBDIVISION OR BUILDING PERMITS SHALL BE ISSUED, UNLESS AND UNTIL COLLATERAL FOR GRADING AND EROSION CONTROL, IN THE FORM OF AN IRREVOCABLE LETTER OF CREDIT, IS POSTED WITH EL PASO COUNTY PURSUANT TO THE SUBDIVISION IMPROVEMENTS AGREEMENT BETWEEN THE APPLICANT/OWNER AND EL PASO COUNTY RECORDED UNDER RECEPTION NO. _____ IN THE OFFICE OF THE CLERK AND RECORDER OF EL PASO COUNTY, COLORADO. UPON POSTING OF SUCH COLLATERAL FOR GRADING AND EROSION CONTROL, CONSTRUCTION PERMITS AND NOTICES TO PROCEED THEREUNDER MAY BE ISSUED, BUT NO LOTS SHALL BE SOLD, CONVEYED OR TRANSFERRED, WHETHER BY DEED OR BY CONTRACT, NOR SHALL ANY BUILDING PERMITS BE ISSUED, UNLESS AND UNTIL THE REQUIRED IMPROVEMENTS FOR THE SUBDIVISION HAVE BEEN CONSTRUCTED AND COMPLETED IN ACCORDANCE WITH THE APPROVED CONSTRUCTION PLANS, AND PRELIMINARY ACCEPTANCE HAS BEEN RECEIVED FROM EL PASO COUNTY, IF APPLICABLE, OR UNTIL COLLATERAL FOR SUCH CONSTRUCTION HAS BEEN RECEIVED BY EL PASO COUNTY. THIS PLAT NOTE IS FURTHER SUBJECT TO THE PROVISIONS OF THE SUBDIVISION IMPROVEMENTS AGREEMENT NOTED ABOVE.

2. Subdivider is responsible for providing any renewals of collateral to ensure that there is never a lapse in security coverage. Subdivider shall procure renewal/extension/replacement collateral at least fifteen (15) days prior to the expiration of the original or renewal/extension/replacement collateral then in effect. Failure to procure renewal/extension/replacement collateral within this time limit shall be a default under this Agreement and shall allow the County to execute on the collateral. In addition, if Subdivider allows collateral to lapse at any time, no lots in the subdivision may be sold, conveyed or transferred, whether by Deed or Contract, after the expiration date of such collateral until the improvements identified on Exhibit A have been completed and final acceptance is received from the County. If replacement collateral is used for renewal, approval by Board of County Commissioners is required.
3. No lots in the subdivision shall be sold, conveyed or transferred, whether by Deed or by Contract, nor shall building permits be issued until and unless the required improvements for the subdivision have been constructed and completed in accordance with the approved construction plans and preliminary acceptance is received from the County. In the alternative, lots within the subdivision may be sold, conveyed or transferred and / or have building permits issued upon receipt of collateral acceptable to the County, pursuant to this Agreement, which is sufficient to guarantee construction of the improvements, identified by phase if applicable, in the attached Exhibit A.
4. The Subdivider agrees that all of those certain public improvements to be completed as identified on Exhibit A shall be constructed in compliance with the following:
 - a. All laws, resolutions and regulations of the United States, State of Colorado, El Paso County and its various agencies, affected special districts and/or servicing authorities.
 - b. Such other designs, drawings, maps, specifications, sketches and other matter submitted to and approved by any of the above-stated governmental entities.
5. All improvements shall be completed by the Subdivider, meeting all applicable standards for preliminary acceptance, within 24 (twenty-four) months from the date of notice to proceed in the Construction Permit for the Subdivision. If the Subdivider determines that the completion date needs to be extended, the Subdivider shall submit a written request for a change in the completion date to the ECM Administrator at least 90 days in advance of the required completion date. The request shall include the reasons for the requested change in completion date, the proposed new completion date, and prove collateral is in place to cover the extension time requested. The completion date for the Subdivision may be extended one time, for a period no longer than 6 months at the discretion of the ECM Administrator. Any additional requests for extension of the completion date will be scheduled for hearing by the Board of County Commissioners. The ECM Administrator or the Board of County Commissioners may require an adjustment in the amount of collateral to take into account any increase in cost due to the delay including inflation.
6. It is mutually agreed pursuant to the provisions of Section 30-28-137 (3) C.R.S. that the County or any purchaser of any lot, lots, tract or tracts of land subject to a plat restriction which is the security portion of a Subdivision Improvements Agreement shall have the authority to bring an action in any District Court to compel the enforcement of any Subdivision Improvements Agreement on the sale, conveyance, or transfer of any such lot, lots, tract or tracts of land or of any other provision of this article. Such authority shall include the right to compel rescission of any sale, conveyance, or transfer of any lot, lots, tract or tracts of land contrary to the provisions of any such restrictions set forth on the plat or in any separate recorded instrument, but any such action shall be commenced prior to the issuance of a building permit by the County where so required or otherwise prior to commencement of construction on any such lot, lots, tract or tracts of land.

7. It is further mutually agreed that, pursuant to the provisions of Section 30-28-137 (2) C.R.S., and Chapter 5 of the County's Engineering Criteria Manual, as improvements are completed, the Subdivider may apply to the Board of County Commissioners for a release of part or all of the collateral deposited with said Board. Upon inspection and approval, the Board shall release said collateral. The County agrees to respond to an inspection request in a reasonable time upon receipt of the request. If the Board determines that any of such improvements are not constructed in substantial compliance with specifications it shall furnish the Subdivider a list of specific deficiencies and shall be entitled to withhold collateral sufficient to ensure such substantial compliance. If the Board of County Commissioners determines that the Subdivider will not construct any or all of the improvements in accordance with all of the specifications, the Board of County Commissioners may withdraw and employ from the deposit of collateral such funds as may be necessary to construct the improvements in accordance with the specifications.
8. The Subdivider agrees, and both parties acknowledge that the construction of the improvements identified and guaranteed through this Subdivision Improvements Agreement shall follow the inspection, collateral, and acceptance process that is identified in Chapter 5 of the County's Engineering Criteria Manual. This is to include among other things, a Preliminary Acceptance process, replacement of performance collateral with appropriate Warranty collateral at that time, and a 2-year warranty period prior to final acceptance. Where any inconsistency exists between Chapter 5 of the Engineering Criteria Manual and the Land Development Code with respect to these inspections, collateral and acceptance processes, the Engineering Criteria Manual is the controlling document.
9. The Subdivider agrees to provide the County with a title insurance commitment at time of final platting evidencing that fee simple title of all lands in the subdivision is vested with the subdivider.
10. The County agrees to approval of the final plat of Mayberry, Colorado Springs Filing No. 1 Subdivision subject to the terms and conditions of this Agreement.
11. Parties hereto mutually agree that this Agreement may be amended from time to time provided that such amendment be in writing and signed by all parties hereto.
12. This Agreement shall take effect on the date of approval of the Final Plat by the Board of County Commissioners.
13. The Subdivider agrees for itself and its successors and assigns that Subdivider and/or its said successors and assigns shall be required to pay road impact fees in accordance with the El Paso County Road Impact Fee Program at or prior to the time of building permit submittals.

IN WITNESS WHEREOF, the parties have hereunto set their hands and seals the day and year below written.

BOARD OF COUNTY COMMISSIONERS
OF EL PASO COUNTY, COLORADO

By: 
Craig Dossey, Executive Director
Planning and Community Development Department
Authorized signatory pursuant to LDC

The foregoing instrument was acknowledged before me this 17th day of December, 2020, by _____, Executive Director of El Paso County Planning and Community Development Department.

Witness my hand and official seal.

My commission expires: _____

Notary Public

Approved as to form:

Hori S. Seago
County Attorney's Office

COLORADO SPRINGS MAYBERRY, LLC, Subdivider

By: John Mick
Representative (if applicable) John Mick

The foregoing instrument was acknowledged before me this 14th day of December, 2020, by John Mick

Witness my hand and official seal.

My commission expires: January 30, 2024

Alice M. Norton

Notary Public




EXHIBIT A

2019 Financial Assurance Estimate Form
(with pre-plat construction)

Updated: 6/7/2019

PROJECT INFORMATION		
Playberry, Colorado Springs Filing No. 1 (98 Raad, Lots 9,609 LF)	9/23/2020	SP-18-026
Project Name	Date	PCD File No.

Description	Quantity	Units	Unit Cost	Total	(with Pre-Plat Construction)	
					% Complete	Remaining
SECTION 1 - GRADING AND EROSION CONTROL (Construction and Permanent BMPs)						
* Earthwork						
less than 1,000; \$5,000 min		CY	\$ 6.00	-		\$ -
1,000-5,000; \$8,000 min		CY	\$ 6.00	-		\$ -
5,001-20,000; \$30,000 min		CY	\$ 6.00	-		\$ -
20,001-50,000; \$100,000 min	36,800	CY	\$ 3.60	128,880.00		128,880.00
50,001-200,000; \$175,000 min		CY	\$ 2.50	-		\$ -
greater than 200,000; \$800,000 min		CY	\$ 2.00	-		\$ -
* Permanent Seeding (Inc. noxious weed mgmnt.)	20	AC	\$ 800.00	16,000.00		16,000.00
* Mulching	20	AC	\$ 750.00	15,000.00		15,000.00
* Permanent Erosion Control Blanket	1,715	SY	\$ 6.00	10,290.00		10,290.00
* Permanent Pond/BMP Construction	7,900	CY	\$ 20.00	158,000.00		158,000.00
* Permanent Pond/BMP (Spillway)	1	EA	\$ 3,000.00	3,000.00		3,000.00
* Permanent Pond/BMP (Outlet Structure)	1	EA	\$ 8,000.00	8,000.00		8,000.00
Safety Fence		LF	\$ 3.00	-		\$ -
Temporary Erosion Control Blanket		SY	\$ 3.00	-		\$ -
Vehicle Tracking Control	2	EA	\$ 2,370.00	4,740.00		4,740.00
8ft Fence	4,300	LF	\$ 2.60	10,780.00		10,780.00
Temporary Seeding	30.0	AC	\$ 628.00	18,840.00		18,840.00
Temporary Mulch	30.0	AC	\$ 780.00	22,900.00		22,900.00
Erosion Bales		EA	\$ 25.00	-		\$ -
Erosion Logs/Straw Wedges	108	LF	\$ 5.00	540.00		540.00
Rock Check Dams		EA	\$ 500.00	-		\$ -
Inlet Protection	12	EA	\$ 167.00	2,004.00		2,004.00
Sediment Basin	2	EA	\$ 1,762.00	3,524.00		3,524.00
Concrete Washout Basin	1	EA	\$ 900.00	900.00		900.00
<i>Insert items not listed but part of construction plans</i>						
MAINTENANCE (35% of Construction BMPs)						\$ 22,329.30
Section 1 Subtotal					\$ 425,217.30	\$ 425,217.30

* - Subject to defect warranty financial assurance. A minimum of 20% shall be retained until final acceptance (MAXIMUM OF 80% COMPLETE ALLOWED)

SECTION 2 - PUBLIC IMPROVEMENTS *

ROADWAY IMPROVEMENTS						
Construction Traffic Control	1	LS	\$ 3,000.00	3,000.00		3,000.00
Aggregate Base Course (135 lbs/cf)	10,260	Tons	\$ 26.00	267,280.00		267,280.00
Aggregate Base Course (135 lbs/cf)		CY	\$ 50.00	-		\$ -
Asphalt Pavement (3" thick)		SY	\$ 14.00	-		\$ -
Asphalt Pavement (4" thick)		SY	\$ 19.00	-		\$ -
Asphalt Pavement (5" thick)		SY	\$ 29.00	-		\$ -
Asphalt Pavement (147 lbs/cf) 4" thick	6,820	Tons	\$ 88.00	600,160.00		600,160.00
Raised Median, Paved		SF	\$ 6.00	-		\$ -
Regulatory Sign/Advisory Sign	15	EA	\$ 300.00	4,500.00		4,500.00
Guide/Street Name Sign	10	EA	\$ 100.00	1,000.00		1,000.00
Epoxy Pavement Marking		SF	\$ 13.00	-		\$ -
Thermoplastic Pavement Marking		SF	\$ 23.00	-		\$ -
Barroade - Type 3	4	EA	\$ 200.00	800.00		800.00
Delinimator - Type I		EA	\$ 24.00	-		\$ -
Curb and Gutter, Type A (6" Vertical)	2,520	LF	\$ 30.00	75,600.00		75,600.00
Curb and Gutter, Type B (Median)		LF	\$ 30.00	-		\$ -
Curb and Gutter, Type C (Ramp)	10,050	LF	\$ 30.00	301,500.00		301,500.00
4" Sidewalk (common areas only)		SY	\$ 48.00	-		\$ -
5" Sidewalk	6,280	SY	\$ 60.00	376,800.00		376,800.00
6" Sidewalk		SY	\$ 72.00	-		\$ -
8" Sidewalk		SY	\$ 98.00	-		\$ -
Pedestrian Ramp	71	EA	\$ 1,150.00	81,650.00		81,650.00
Cross Pan, local (8" thick, 6' wide to include return)	75	LF	\$ 61.00	4,575.00		4,575.00
Cross Pan, collector (8" thick, 8' wide to include return)		LF	\$ 92.00	-		\$ -
Curb Chase		EA	\$ 1,480.00	-		\$ -
Guardrail Type 3 (W-Beam)		LF	\$ 49.00	-		\$ -
Guardrail Type 7 (Concrete)		LF	\$ 72.00	-		\$ -
Guardrail End Anchorage		EA	\$ 2,096.00	-		\$ -
Guardrail Impact Attenuator		EA	\$ 3,767.00	-		\$ -
Sound Barrier Fence (CMU block, 8' high)		LF	\$ 78.00	-		\$ -
Sound Barrier Fence (panels, 8' high)		LF	\$ 90.00	-		\$ -
Electrical Conduit, Size =		LF	\$ 16.00	-		\$ -
Traffic Signal, complete intersection		EA	\$ 425,000	-		\$ -

PROJECT INFORMATION

Playberry, Colorado Springs Filing No. 1 (36 Resid. Lots, 9,609 LF)

9/23/2020

SF-18-025

Project Name

Date

PCD File No.

Description	Quantity	Units	Unit Cost	Total	(with Pre-Plan Construction)	
					% Complete	Remaining
<i>[insert items not listed but part of construction plans]</i>						
STORM DRAIN IMPROVEMENTS						
Concrete Box Culvert (M Standard), Size (W x H)		LF				
18" Reinforced Concrete Pipe	309	LF	\$ 66.00	20,085.00		20,085.00
24" Reinforced Concrete Pipe	982	LF	\$ 78.00	76,596.00		76,596.00
30" Reinforced Concrete Pipe	372	LF	\$ 97.00	36,084.00		36,084.00
36" Reinforced Concrete Pipe	811	LF	\$ 120.00	97,320.00		97,320.00
42" Reinforced Concrete Pipe	619	LF	\$ 160.00	99,040.00		99,040.00
48" Reinforced Concrete Pipe	311	LF	\$ 195.00	60,645.00		60,645.00
54" Reinforced Concrete Pipe		LF	\$ 245.00			
60" Reinforced Concrete Pipe	117	LF	\$ 288.00	33,696.00		33,696.00
66" Reinforced Concrete Pipe		LF	\$ 392.00			
72" Reinforced Concrete Pipe		LF	\$ 880.00			
18" Corrugated Steel Pipe		LF	\$ 84.00			
24" Corrugated Steel Pipe		LF	\$ 98.00			
30" Corrugated Steel Pipe		LF	\$ 122.00			
36" Corrugated Steel Pipe		LF	\$ 147.00			
42" Corrugated Steel Pipe		LF	\$ 188.00			
48" Corrugated Steel Pipe		LF	\$ 178.00			
54" Corrugated Steel Pipe		LF	\$ 280.00			
60" Corrugated Steel Pipe		LF	\$ 280.00			
66" Corrugated Steel Pipe		LF	\$ 340.00			
72" Corrugated Steel Pipe		LF	\$ 400.00			
78" Corrugated Steel Pipe		LF	\$ 460.00			
84" Corrugated Steel Pipe		LF	\$ 590.00			
Flared End Section (FES) RCP Size = 18"	1	EA	\$ 390.00	390.00		390.00
(unit cost = \$r pipe unit cost)						
Flared End Section (FES) CSP Size = 30"	1	EA	\$ 582.00	582.00		582.00
(unit cost = \$r pipe unit cost)						
Flared End Section (FES) CSP Size = 36"	4	EA	\$ 720.00	2,880.00		2,880.00
(unit cost = \$r pipe unit cost)						
Flared End Section (FES) CSP Size = 42"	2	EA	\$ 960.00	1,920.00		1,920.00
(unit cost = \$r pipe unit cost)						
End Treatment - Headwall		EA				
End Treatment - Wingwall		EA				
End Treatment - Cutoff Wall		EA				
Curb Inlet (Type R) L=6, Depth < 5'	3	EA	\$ 5,542.00	16,626.00		16,626.00
Curb Inlet (Type R) L=6, 5' ≤ Depth < 10'		EA	\$ 7,188.00			
Curb Inlet (Type R) L=6, 10' ≤ Depth < 15'		EA	\$ 8,345.00			
Curb Inlet (Type R) L=10, Depth < 5'	8	EA	\$ 7,627.00	61,016.00		61,016.00
Curb Inlet (Type R) L=10, 5' ≤ Depth < 10'		EA	\$ 7,981.00			
Curb Inlet (Type R) L=10, 10' ≤ Depth < 15'		EA	\$ 9,841.00			
Curb Inlet (Type R) L=15, Depth < 5'	1	EA	\$ 9,918.00	9,918.00		9,918.00
Curb Inlet (Type R) L=15, 5' ≤ Depth < 10'		EA	\$ 10,638.00			
Curb Inlet (Type R) L=15, 10' ≤ Depth < 15'		EA	\$ 11,627.00			
Curb Inlet (Type R) L=20, Depth < 5'		EA	\$ 10,570.00			
Curb Inlet (Type R) L=20, 5' ≤ Depth < 10'		EA	\$ 11,667.00			
Grated Inlet (Type C), Depth < 5'		EA	\$ 4,840.00			
Grated Inlet (Type D), Depth < 5'		EA	\$ 5,731.00			
Storm Sewer Manhole, Box Base		EA	\$ 11,627.00			
Storm Sewer Manhole, Slab Base	8	EA	\$ 6,385.00	51,160.00		51,160.00
Geotextile (Erosion Control)	45	SY	\$ 8.00	270.00		270.00
Rip Rap, #60 size from 6" to 24"	30	Tons	\$ 80.00	2,400.00		2,400.00
Rip Rap, Grouted		Tons	\$ 95.00			
Drainage Channel Construction, Size (W x H)		LF				
Drainage Channel Lining, Concrete		CY	\$ 570.00			
Drainage Channel Lining, Rip Rap		CY	\$ 112.00			
Drainage Channel Lining, Grass		AC	\$ 1,489.00			
Drainage Channel Lining, Other Stabilization						
<i>[insert items not listed but part of construction plans]</i>						
* - Subject to defect warranty financial assurance. A minimum of 20% shall be retained until final acceptance (MAXIMUM OF 80% COMPLETE ALLOWED)						
Section 2 Subtotal				\$ 2,307,493.00		\$ 2,307,493.00

PROJECT INFORMATION

Playberry, Colorado Springs Filing No. 1 (98 Resid. Lots 9,600 LF)
Project Name:

9/23/2028
Date:

SF-18-025

PCD File No.

Description	Quantity	Units	Unit		Total	(with Pre-Plan Construction)		
			Cost			% Complete	Remaining	
SECTION 3: COMMON DEVELOPMENT IMPROVEMENTS (Private or District and NOT Maintained by EPC) **								
ROADWAY IMPROVEMENTS								
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
STORM DRAIN IMPROVEMENTS (Exception: Permanent Pond/BMP shall be itemized under Section 1)								
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
					\$		\$	
WATER SYSTEM IMPROVEMENTS								
Water Main Pipe (PVC), Size 8"	3,943	LF	\$ 64.00	=	\$ 252,352.00		\$ 252,352.00	
Water Main Pipe (Ductile Iron), Size 8"		LF	\$ 75.00	=	\$ -		\$ -	
Gate Valves, 8"	33	EA	\$ 1,858.00	=	\$ 61,314.00		\$ 61,314.00	
Fire Hydrant Assembly, w/ all valves	9	EA	\$ 6,887.00	=	\$ 59,373.00		\$ 59,373.00	
Water Service Line Installation, Inc. top and valves	98	EA	\$ 1,324.00	=	\$ 129,752.00		\$ 129,752.00	
Fire Cistern Installation, complete		EA		=	\$ -		\$ -	
				=	\$ -		\$ -	
				=	\$ -		\$ -	
<i>[insert items not listed but part of construction plans]</i>				=	\$ -		\$ -	
SANITARY SEWER IMPROVEMENTS								
Sewer Main Pipe (PVC), Size 8"	7,361	LF	\$ 64.00	=	\$ 471,104.00		\$ 471,104.00	
Sanitary Sewer Manhole, Depth < 15 feet	39	EA	\$ 4,388.00	=	\$ 131,580.00		\$ 131,580.00	
Sanitary Service Line Installation, complete	98	EA	\$ 1,402.00	=	\$ 137,396.00		\$ 137,396.00	
Sanitary Sewer LIR Station, complete		EA		=	\$ -		\$ -	
				=	\$ -		\$ -	
<i>[insert items not listed but part of construction plans]</i>				=	\$ -		\$ -	
LANDSCAPING IMPROVEMENTS (For subdivision specific condition of approval, or PUD)								
		EA		=	\$ -		\$ -	
		EA		=	\$ -		\$ -	
		EA		=	\$ -		\$ -	
		EA		=	\$ -		\$ -	
		EA		=	\$ -		\$ -	
		EA		=	\$ -		\$ -	
		EA		=	\$ -		\$ -	
					Section 3 Subtotal	\$ 1,242,871.00		\$ 1,242,871.00

** - Section 3 is not subject to defect warranty requirements

PROJECT INFORMATION

Mayberry, Colorado Springs Filing No. 1 (98 Reacd. Lots 9,609 LP)

9/23/2020

SF-18-025

Project Name


Date

PCD File No.

Description	Quantity	Units	Unit Cost	Total	(with Pre-Plat Construction)	
					% Complete	Remaining
AS-BUILT PLANS (Public Improvements Inc. Permanent WQCV BMPs)		LS	\$ 3,000.00	= \$ 3,000.00	\$	3,000.00
POND/BMP CERTIFICATION (Inc. elevations and volume calculations)		LS	\$ 1,500.00	= \$ 1,500.00	\$	1,500.00
Total Construction Financial Assurance					\$	3,980,081.30
(Sum of all section subtotals plus as-builts and pond/BMP certification)						
Total Remaining Construction Financial Assurance (with Pre-Plat Construction)					\$	3,980,081.30
(Sum of all section totals less credit for items complete plus as-builts and pond/BMP certification)						
Total Defect Warranty Financial Assurance					\$	529,316.60
(20% of all items identified as (*). To be collateralized at time of preliminary acceptance)						

Approvals

I hereby certify that this is a complete and accurate estimate of costs for the work as shown on the Grading and Erosion Control Plan and Construction Drawings associated with the Project.



Engineer (P.E. Seal Required)

[Signature]

Approved by Owner / Applicant

Date

10/27/2020

**APPROVED
Engineering Department**

11/05/20 11:50:20 PM

EPC Planning & Community
Development Department

Approved by El Paso County Engineer / EGM Administrator