



**PROJECT INFORMATION**

**Project Name: Antlers Range Filing No. 1**

**Date: 04/10/2026**

**SF264**

Description	Quantity	Units	Unit Cost	=	\$	Total	(with Pre-Plat Construction)		
							% Complete	Remaining	
				=	\$	-		\$ -	
				=	\$	-		\$ -	
<i>[insert items not listed but part of construction plans]</i>				=	\$	-		\$ -	
<b>STORM DRAIN IMPROVEMENTS</b>									
Concrete Box Culvert (M Standard), Size ( W x H )		LF		=	\$	-		\$ -	
18" Reinforced Concrete Pipe	19.	LF	\$ 111.00	=	\$	2,109.00		\$ 2,109.00	
24" Reinforced Concrete Pipe		LF	\$ 161.00	=	\$	-		\$ -	
30" Reinforced Concrete Pipe		LF	\$ 167.00	=	\$	-		\$ -	
36" Reinforced Concrete Pipe		LF	\$ 191.00	=	\$	-		\$ -	
42" Reinforced Concrete Pipe		LF	\$ 275.00	=	\$	-		\$ -	
48" Reinforced Concrete Pipe		LF	\$ 349.00	=	\$	-		\$ -	
54" Reinforced Concrete Pipe		LF	\$ 465.00	=	\$	-		\$ -	
60" Reinforced Concrete Pipe		LF	\$ 476.00	=	\$	-		\$ -	
66" Reinforced Concrete Pipe		LF	\$ 550.00	=	\$	-		\$ -	
72" Reinforced Concrete Pipe		LF	\$ 616.00	=	\$	-		\$ -	
18" Corrugated Steel Pipe		LF	\$ 136.00	=	\$	-		\$ -	
24" Corrugated Steel Pipe		LF	\$ 229.00	=	\$	-		\$ -	
30" Corrugated Steel Pipe	22.	LF	\$ 244.00	=	\$	5,368.00		\$ 5,368.00	
36" Corrugated Steel Pipe		LF	\$ 244.00	=	\$	-		\$ -	
42" Corrugated Steel Pipe		LF	\$ 226.00	=	\$	-		\$ -	
48" Corrugated Steel Pipe		LF	\$ 465.00	=	\$	-		\$ -	
54" Corrugated Steel Pipe		LF	\$ 459.00	=	\$	-		\$ -	
60" Corrugated Steel Pipe		LF	\$ 501.00	=	\$	-		\$ -	
66" Corrugated Steel Pipe		LF	\$ 580.00	=	\$	-		\$ -	
72" Corrugated Steel Pipe		LF	\$ 654.00	=	\$	-		\$ -	
78" Corrugated Steel Pipe		LF	\$ 728.00	=	\$	-		\$ -	
84" Corrugated Steel Pipe		LF	\$ 901.00	=	\$	-		\$ -	
Flared End Section (FES) RCP Size = 18 <small>(unit cost = 6x pipe unit cost)</small>	2.	EA	\$ 600.00	=	\$	1,200.00		\$ 1,200.00	
Flared End Section (FES) CSP Size = 30 <small>(unit cost = 6x pipe unit cost)</small>	1.	EA	\$ 800.00	=	\$	800.00		\$ 800.00	
				=	\$	-		\$ -	
<i>[insert items not listed but part of construction plans]</i>				=	\$	-		\$ -	
End Treatment- Headwall		EA		=	\$	-		\$ -	
End Treatment- Wingwall		EA		=	\$	-		\$ -	
End Treatment - Cutoff Wall		EA		=	\$	-		\$ -	
Curb Inlet (Type R) L=5', Depth < 5'		EA	\$ 8,814.00	=	\$	-		\$ -	
Curb Inlet (Type R) L=5', 5' ≤ Depth < 10'		EA	\$ 10,835.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =5', 10' ≤ Depth < 15'		EA	\$ 12,206.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =10', Depth < 5'		EA	\$ 11,438.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =10', 5' ≤ Depth < 10'		EA	\$ 12,689.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =10', 10' ≤ Depth < 15'		EA	\$ 16,174.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =15', Depth < 5'		EA	\$ 14,452.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =15', 5' ≤ Depth < 10'		EA	\$ 17,237.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =15', 10' ≤ Depth < 15'		EA	\$ 21,610.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =20', Depth < 5'		EA	\$ 16,499.00	=	\$	-		\$ -	
Curb Inlet (Type R) L =20', 5' ≤ Depth < 10'		EA	\$ 20,012.00	=	\$	-		\$ -	
Grated Inlet (Type C), Depth < 5'		EA	\$ 8,156.00	=	\$	-		\$ -	
Grated Inlet (Type D), Depth < 5'		EA	\$ 11,435.00	=	\$	-		\$ -	
Storm Sewer Manhole, Box Base		EA	\$ 18,950.00	=	\$	-		\$ -	
Storm Sewer Manhole, Slab Base		EA	\$ 9,314.00	=	\$	-		\$ -	
Geotextile (Erosion Control)		SY	\$ 6.00	=	\$	-		\$ -	
Rip Rap, d50 size from 6" to 24"	158.	Tons	\$ 102.00	=	\$	16,116.00		\$ 16,116.00	
Rip Rap, Grouted		Tons	\$ 136.00	=	\$	-		\$ -	
Drainage Channel Construction, Size ( W x H )		LF		=	\$	-		\$ -	
Drainage Channel Lining, Concrete		CY	\$ 815.00	=	\$	-		\$ -	
Drainage Channel Lining, Rip Rap		CY	\$ 234.00	=	\$	-		\$ -	
Drainage Channel Lining, Grass		AC	\$ 2,100.00	=	\$	-		\$ -	
Permanent Drainage Channel Lining or Roadside Ditch TRM		SY	\$ 13.00	=	\$	-		\$ -	
				=	\$	-		\$ -	
				=	\$	-		\$ -	
<i>[insert items not listed but part of construction plans]</i>				=	\$	-		\$ -	
<small>* - Subject to defect warranty financial assurance. A minimum of 20% shall be retained until final acceptance (MAXIMUM OF 80% COMPLETE ALLOWED)</small>									
<b>Section 2 Subtotal</b>						<b>= \$ 130,417.00</b>		<b>\$ 130,417.00</b>	

**PROJECT INFORMATION**

Project Name: Antlers Range Filing No. 1

Date: 04/10/2026

SF264


Description	Quantity	Units	Unit Cost	Total	(with Pre-Plat Construction)	
					% Complete	Remaining
<b>SECTION 3 - COMMON DEVELOPMENT IMPROVEMENTS (Private or District and NOT Maintained by EPC)**</b>						
<b>ROADWAY IMPROVEMENTS</b>						
				= \$	-	\$ -
				= \$	-	\$ -
				= \$	-	\$ -
				= \$	-	\$ -
				= \$	-	\$ -
				= \$	-	\$ -
<b>STORM DRAIN IMPROVEMENTS (Exception: Permanent Pond/BMP shall be itemized under Section 1)</b>						
				= \$	-	\$ -
				= \$	-	\$ -
				= \$	-	\$ -
				= \$	-	\$ -
				= \$	-	\$ -
<b>WATER SYSTEM IMPROVEMENTS</b>						
Water Main Pipe (PVC), Size 8"		LF	\$ 90.00	= \$	-	\$ -
Water Main Pipe (Ductile Iron), Size 8"		LF	\$ 105.00	= \$	-	\$ -
Gate Valves, 8"		EA	\$ 2,599.00	= \$	-	\$ -
Fire Hydrant Assembly, w/ all valves		EA	\$ 9,228.00	= \$	-	\$ -
Water Service Line Installation, inc. cap and valves		EA	\$ 1,852.00	= \$	-	\$ -
Fire Cistern Installation, complete		EA		= \$	-	\$ -
<i>[insert items not listed but part of construction plans]</i>						
<b>SANITARY SEWER IMPROVEMENTS</b>						
Sewer Main Pipe (PVC), Size 8"		LF	\$ 90.00	= \$	-	\$ -
Sanitary Sewer Manhole, Depth < 15 feet		EA	\$ 6,136.00	= \$	-	\$ -
Sanitary Service Line Installation, complete		EA	\$ 1,962.00	= \$	-	\$ -
Sanitary Sewer Lift Station, complete		EA		= \$	-	\$ -
<i>[insert items not listed but part of construction plans]</i>						
<b>LANDSCAPING IMPROVEMENTS (For subdivision specific condition of approval, or PUD)</b>						
		EA		= \$	-	\$ -
		EA		= \$	-	\$ -
		EA		= \$	-	\$ -
		EA		= \$	-	\$ -
		EA		= \$	-	\$ -
<b>Section 3 Subtotal</b>				<b>= \$</b>	<b>-</b>	<b>\$ -</b>
<b>AS-BUILT PLANS (Public improvements inc. Permanent WQCV BMPs)</b>		LS	\$ 2,000.00	= \$	2,000.00	\$ 2,000.00
<b>POND/BMP CERTIFICATION (inc. elevations and volume calculations)</b>		LS	\$ 1,000.00	= \$	1,000.00	\$ 1,000.00

please identify will be installed with fil 2 if that is what has been agreed; this way its picked up in the SIA

<b>Total Construction Financial Assurance</b>	<b>\$ 246,846.75</b>
(Sum of all section subtotals plus as-builts and pond/BMP certification)	
<b>Total Remaining Construction Financial Assurance (with Pre-Plat Construction)</b>	<b>\$ 246,846.75</b>
(Sum of all section totals less credit for items complete plus as-builts and pond/BMP certification)	
<b>Total Defect Warranty Financial Assurance</b>	<b>\$ 45,375.20</b>
(20% of all items identified as (*). To be collateralized at time of preliminary acceptance)	

**Approvals**

I hereby certify that this is an accurate and complete estimate of costs for the work as shown on the Grading and Erosion Control Plan and Construction Drawings associated with the Project.



Engineer (P.E. Seal Required)

**sign and date**

---

Approved by Owner / Applicant Date

---

Approved by El Paso County Engineer / ECM Administrator Date

**ANTLERS RANGE FILING NO. 1****POND A - ENGINEER'S OPINION OF PROBABLE COSTS**

<b>Item*</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Cost</b>	<b>Total</b>
Rip Rap, d50 size from 6" to 24" (Forebay, Trickle Channel, Spillway, Inlet/Outlet Protection)	126.33	TONS	\$ 102.00	\$ 12,885.28
Aggregate Base Course (135 lbs/cf) - Maint. Road	35.26	CY	\$ 81.00	\$ 2,856.00
Concrete Paving (4" thick w/ Fibermesh) - Forebay	7.22	SY	\$ 69.00	\$ 498.33
Concrete Weir Wall Forebay	1	EA	\$ 1,750.00	\$ 1,750.00
Outlet Structure & Appurtenances	1	EA	\$ 12,500.00	\$ 12,500.00
18" RCP	95	LF	\$ 111.00	\$ 10,545.00
18" RCP FES	1	EA	\$ 600.00	\$ 600.00
			<b>TOTAL</b>	<b>\$ 41,634.61</b>


\*All items include labor costs

# V2 - FAE.pdf Markup Summary

---

## dsdparsons (2)

---



**Subject:** Cloud  
**Page Label:** 3  
**Author:** dsdparsons  
**Date:** 5/11/2026 12:27:28 PM  
**Status:**  
**Color:** ■  
**Layer:**  
**Space:**




**Subject:** Text Box  
**Page Label:** 3  
**Author:** dsdparsons  
**Date:** 5/11/2026 12:28:39 PM  
**Status:**  
**Color:** ■  
**Layer:**  
**Space:**

please identify will be installed with fil 2 if that is what has been agreed; this way its picked up in the SIA

---

## EPC Stormwater- Zachary (2)

---



**Subject:** SW - Textbox  
**Page Label:** 1  
**Author:** EPC Stormwater- Zachary  
**Date:** 5/6/2026 8:11:08 AM  
**Status:**  
**Color:** ■  
**Layer:**  
**Space:**

Include TRM



**Subject:** Group  
**Page Label:** 3  
**Author:** EPC Stormwater- Zachary  
**Date:** 5/7/2026 8:20:18 AM  
**Status:**  
**Color:** ■  
**Layer:**  
**Space:**

sign and date