
V1Financial Assurance Estimate.pdf Markup Summary

Subject: Callout
Page Label: 4
Author: Carlos
Date: 6/20/2023 9:33:16 AM
Status: 
Color: 
Layer: 
Space: 

Provide costs for as-built plans and pond
certification

Callout (10)

Subject: Callout
Page Label: 1
Author: Carlos
Date: 6/20/2023 1:30:24 PM
Status: 
Color: 
Layer: 
Space: 

Include all inlet protection bmps shown

Subject: Callout
Page Label: 3
Author: dsdlaforce
Date: 6/20/2023 5:17:57 PM
Status: 
Color: 
Layer: 
Space: 

remove.

Subject: Callout
Page Label: 1
Author: dsdlaforce
Date: 6/20/2023 5:25:57 PM
Status: 
Color: 
Layer: 
Space: 

provide quantities for the epoxy and thermoplastic
pavement markings installed on Grinnell, Goldfield,
and Cudahy.

Subject: Callout
Page Label: 1
Author: dsdlaforce
Date: 6/20/2023 5:23:39 PM
Status: 
Color: 
Layer: 
Space: 

SF2318 & PPR2320

Subject: Callout
Page Label: 1
Author: dsdlaforce
Date: 6/20/2023 5:25:47 PM
Status: 
Color: 
Layer: 
Space: 

provide crosspan quantities at the access to
Goldfield

Project Name Date

 Unit 

Description Quantity Units  Cost 

5/8/2023Outlook Powers & Grinnell

SECTION 1 - GRADING AND EROSION CONTROL (Construction and Permanent BMPs)

PROJECT INFORMATION

AS-BUILT PLANS (Public Improvements inc. Permanent WQCV BMPs) LS

POND/BMP CERTIFICATION (inc. elevations and volume calculations) LS

(Sum of all secti

Total Remaining Construction Financ

(Sum of all section totals less credit for item

T

(20% of all items identified as (*). 

I hereby certify that this is an accurate and complete estimate of costs for the work as shown on the Grading and 

Approvals

Provide costs for
as-built plans and
pond certification

2023 Financial Assurance Estimate Form

(with pre-plat construction)

Project Name

Description Quantity Units

Earthwork

less than 1,000; $5,300 min CY

1,000-5,000; $8,000 min CY

5,001-20,000; $30,000 min CY

20,001-50,000; $100,000 min CY

50,001-200,000; $175,000 min 95,000 CY

greater than 200,000; $500,000 min CY

Permanent Erosion Control Blanket SY

Permanent Seeding (inc. noxious weed mgmnt.) & Mulching AC

Permanent Pond/BMP (provide engineer's estimate) EA

Concrete Washout Basin 1 EA

Inlet Protection 7 EA

Rock Check Dam 0 EA

Safety Fence 3,595 LF

Sediment Basin 1 EA

Sediment Trap 0 EA

Silt Fence 3,577 LF

Outlook Powers & Grinnell

SECTION 1 - GRADING AND EROSION CONTROL (Construction and Perm

PROJEC

Include all inlet protection
bmps shown

= -$                             

4,076 LF 78.00$            = 317,928.00$                  

0 LF 91.00$            = -$                             

34 EA 2,247.00$      = 76,398.00$                    

12 EA 7,978.00$      = 95,736.00$                    

17 EA 1,601.00$      = 27,217.00$                    

EA = -$                             

= -$                             

= -$                             

2,764 LF 78.00$            = 215,592.00$                  

0 EA 5,305.00$      = -$                             

17 EA 1,696.00$      = 28,832.00$                    

0 EA = -$                             

= -$                             

= -$                             

vision specific condition of approval, or PUD)

EA = -$                             

EA = -$                             

EA = -$                             

EA = -$                             

remove.

= -$                             -$                             

MAINTENANCE (35% of Construction BMPs) = 6,025.95$                      6,025.95$                      

=  $         261,831.95  $         261,831.95 

*

LS = -$                             -$                             *

0.0 Tons 34.00$           = -$                             -$                             *

4,578.0 CY 61.00$           279,258.00$                  279,258.00$                  *

0.0 SY 17.00$           -$                             -$                             *

0.0 SY 23.00$           -$                             -$                             *

4,578.0 SY 35.00$           160,230.00$                  160,230.00$                  *

0.0 Tons 106.00$         = -$                             -$                             *

0.0 SF 10.00$           = -$                             -$                             *

4.0 EA 364.00$         = 1,456.00$                      1,456.00$                      *

4.0 EA = -$                             -$                             *

SF 16.00$           = -$                             -$                             *

SF 28.00$           = -$                             -$                             *

EA 241.00$         = -$                             -$                             *

EA 29.00$           = -$                             -$                             *

1,993.0 LF 35.00$           = 69,755.00$                    69,755.00$                    *

0.0 LF 35.00$           = -$                             -$                             *

0.0 LF 35.00$           = -$                             -$                             *

4,083.0 SY 58.00$           = 236,814.00$                  236,814.00$                  *

0.0 SY 72.00$           = -$                             -$                             *

0.0 SY 87.00$           = -$                             -$                             *

0.0 SY 116.00$         -$                             -$                             *

3.0 EA 1,390.00$      = 4,170.00$                      4,170.00$                      *

0.0 LF 73.00$           = -$                             -$                             *

0.0 LF 111.00$         -$                             -$                             *

0.0 EA 1,790.00$      = -$                             -$                             *

0.0 LF 60.00$           = -$                             -$                             *

Section 1 Subtotal
l 

provide quantities for
the epoxy and
thermoplastic
pavement markings
installed on Grinnell,
Goldfield, and
Cudahy.

 

Updated: 12/

Date PCD File No.

 Unit 

 Cost  Total % Complete  Rema

8.00$             = -$                             $                 

6.00$             = -$                             $                 

5.00$             = -$                             $                 

3.50$             = -$                             $                 

2.50$             = 237,500.00$                  $                 

5/8/2023

nent BMPs)

INFORMATION

(with Pre-Plat ConstruSF2318 & PPR2320

4.0 = 1,456.00$                      $               

4.0 EA = -$                             $               

SF 16.00$           = -$                             $               

SF 28.00$           = -$                             $               

EA 241.00$         = -$                             $               

EA 29.00$           = -$                             $               

1,993.0 LF 35.00$           = 69,755.00$                    $               

0.0 LF 35.00$           = -$                             $               

0.0 LF 35.00$           = -$                             $               

4,083.0 SY 58.00$           = 236,814.00$                  $               

0.0 SY 72.00$           = -$                             $               

0.0 SY 87.00$           = -$                             $               

0.0 SY 116.00$         -$                             $               

3.0 EA 1,390.00$      = 4,170.00$                      $               

0.0 LF 73.00$           = -$                             $               

0.0 LF 111.00$         -$                             $               

0.0 EA 1,790.00$      = -$                             $               

0.0 LF 60.00$           = -$                             $               

0.0 LF 87.00$           = -$                             $               

0.0 EA 2,538.00$      = -$                             $               

0.0 EA 4,556.00$      = -$                             $               

0.0 LF 95.00$           -$                             $               

0.0 LF 97.00$           = -$                             $               

1,100.0 LF 20.00$           = 22,000.00$                    $               

4.0 EA = -$                             $               

provide crosspan
quantities at the
access to Goldfield



Subject: Callout
Page Label: 1
Author: dsdlaforce
Date: 6/20/2023 5:28:07 PM
Status: 
Color: 
Layer: 
Space: 

provide quantity.  This can be modified to a lump
sum for the total cost.

Subject: Callout
Page Label: 1
Author: dsdlaforce
Date: 6/20/2023 5:36:00 PM
Status: 
Color: 
Layer: 
Space: 

provide estimate for construction traffic control

Subject: Callout
Page Label: 3
Author: dsdlaforce
Date: 6/21/2023 11:58:20 AM
Status: 
Color: 
Layer: 
Space: 

Include this retaining wall in Section 3.

Subject: Callout
Page Label: 1
Author: CDurham
Date: 6/26/2023 10:14:18 AM
Status: 
Color: 
Layer: 
Space: 

Verify quantities of ABC & asphalt. One is CY and
one is SY.

Subject: Cloud
Page Label: 3
Author: dsdlaforce
Date: 6/20/2023 5:17:49 PM
Status: 
Color: 
Layer: 
Space: 

Cloud (1)

Subject: Image
Page Label: 3
Author: dsdlaforce
Date: 6/21/2023 12:01:00 PM
Status: 
Color: 
Layer: 
Space: 

Image (2)

1,993.0 LF 35.00$           = 69,755.00$                    69,755.00$                    *

0.0 LF 35.00$           = -$                             -$                             *

0.0 LF 35.00$           = -$                             -$                             *

4,083.0 SY 58.00$           = 236,814.00$                  236,814.00$                  *

0.0 SY 72.00$           = -$                             -$                             *

0.0 SY 87.00$           = -$                             -$                             *

0.0 SY 116.00$         -$                             -$                             *

3.0 EA 1,390.00$      = 4,170.00$                      4,170.00$                      *

0.0 LF 73.00$           = -$                             -$                             *

0.0 LF 111.00$         -$                             -$                             *

0.0 EA 1,790.00$      = -$                             -$                             *

0.0 LF 60.00$           = -$                             -$                             *

0.0 LF 87.00$           = -$                             -$                             *

0.0 EA 2,538.00$      = -$                             -$                             *

0.0 EA 4,556.00$      = -$                             -$                             *

0.0 LF 95.00$           -$                             -$                             *

0.0 LF 97.00$           = -$                             -$                             *

1,100.0 LF 20.00$           = 22,000.00$                    22,000.00$                    *

4.0 EA = -$                             -$                             *

Page 1 of 4

provide quantity.  This
can be modified to a
lump sum for the total
cost.

1 EA 2,132.00$      = 2,132.00$                      $               

0 EA 500.00$         = -$                             $               

3,577 LF 3.00$             = 10,731.00$                    $               

0 LF 40.00$           -$                             $               

0 EA 31.00$           = -$                             $               

10 LF 7.00$             = 70.00$                          $               

0.0 AC 250.00$         -$                             $               

0.0 SY 3.00$             = -$                             $               

0.0 AC 1,666.00$      = -$                             $               

1 EA 2,867.00$      = 2,867.00$                      $               

= -$                             $               

= -$                             $               

MAINTENANCE (35% of Construction BMPs) = 6,025.95$                      $               

=  $         261,831.95  $         26

LS = -$                             $               

0.0 Tons 34.00$           = -$                             $               

4,578.0 CY 61.00$           279,258.00$                  $               

0.0 SY 17.00$           -$                             $               

0.0 SY 23.00$           -$                             $               

4,578.0 SY 35.00$           160,230.00$                  $               

ick 0.0 Tons 106.00$         = -$                             $               

0.0 SF 10.00$           = -$                             $               

4.0 EA 364.00$         = 1,456.00$                      $               

4.0 EA = -$                             $               

Section 1 Subtotal
 shall 

provide estimate for
construction traffic
control

t Name Date

 Unit 

ption Quantity Units  Cost  Total

5/8/2023k Powers & Grinnell

ION 1 - GRADING AND EROSION CONTROL (Construction and Permanent BMPs)

PROJECT INFORMATION

WAY IMPROVEMENTS 

= $                    

= $                    

= $                    

= $                    

= $                    

= $                    

M DRAIN IMPROVEMENTS (Exception: Permanent Pond/BMP shall be itemized under Section 1)

= $                    

ION 3 - COMMON DEVELOPMENT IMPROVEMENTS (Private or District and NOT Maintained by EPC)*

Include this retaining
wall in Section 3.

[insert items not listed but part of construction plans]

MAINTENANCE (35% o

ROADWAY IMPROVEMENTS

Construction Traffic Control

Aggregate Base Course         (135 lbs/cf) 0.0

Aggregate Base Course         (135 lbs/cf) 4,578.0

Asphalt Pavement (3" thick) 0.0

Asphalt Pavement (4" thick) 0.0

Asphalt Pavement (6" thick) 4,578.0

Asphalt Pavement                   (147 lbs/cf)    " thick 0.0

Raised Median, Paved 0.0

Regulatory Sign/Advisory Sign 4.0

Guide/Street Name Sign 4.0

Epoxy Pavement Marking

Thermoplastic Pavement Marking

* - Subject to defect warranty financial assurance.  A minimum of 20% shall 

be retained until final acceptance (MAXIMUM OF 80% COMPLETE 

ALLOWED)

SECTION 2 - PUBLIC IMPROVEMENTS *

Verify quantities of ABC &
asphalt. One is CY and
one is SY.

= $     

= $     

= $     

= $     

= $     

PROVEMENTS

PVC), Size 8" 4,076 LF 78.00$            = $     

Ductile Iron), Size 8" 0 LF 91.00$            = $     

34 EA 2,247.00$      = $     

mbly, w/ all valves 12 EA 7,978.00$      = $     

e Installation, inc. tap and valves 17 EA 1,601.00$      = $     

ation, complete EA = $     

= $     

ed but part of construction plans] = $     

MPROVEMENTS

PVC), Size 8" 2,764 LF 78.00$            = $     

nhole, Depth < 15 feet 0 EA 5,305.00$      = $     

ne Installation, complete 17 EA 1,696.00$      = $     

 Station, complete 0 EA = $     

= $     

ed but part of construction plans] = $     

ROVEMENTS   (For subdivision specific condition of approval, or PUD)

EA = $     

EA = $     

EA = $     

Date PCD File No.

 Unit 

 Cost  Total % Complete  Remaining 

/8/2023

nt BMPs)

FORMATION

(with Pre-Plat Construction)

= -$                             -$                             

= -$                             -$                             

= -$                             -$                             

= -$                             -$                             

= -$                             -$                             

= -$                             -$                             

 itemized under Section 1)

= -$                             -$                             

ict and NOT Maintained by EPC)**     



Subject: Image
Page Label: 2
Author: dsdlaforce
Date: 6/21/2023 12:02:46 PM
Status: 
Color: 
Layer: 
Space: 

Subject: Stamp - Stormwater Comment Legend
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:46:05 PM
Status: 
Color: 
Layer: 
Space: 

Stamp - Stormwater Comment Legend (1)

Subject: SW - Highlight
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:37:41 PM
Status: 
Color: 
Layer: 
Space: 

Surface Roughening

SW - Highlight (5)

Subject: SW - Highlight
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:37:42 PM
Status: 
Color: 
Layer: 
Space: 

0.0

Subject: SW - Highlight
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:39:49 PM
Status: 
Color: 
Layer: 
Space: 

Permanent Pond/BMP (provide engineer's
estimate)

Subject: SW - Highlight
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:41:06 PM
Status: 
Color: 
Layer: 
Space: 

3,595 LF 3.00
$             = 3.00
$                            3.00

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

= -$                             -$                             *

  

Updated: 12/8/2022

PCD File No.

 Total % Complete  Remaining 

(with Pre-Plat Construction)

EPC STORMWATER REVIEW COMMENTS
IN ORANGE BOXES WITH BLACK TEXT

Slope Drain

Straw Bale

Straw Wattle/Rock Sock

Surface Roughening

Temporary Erosion Control

Temporary Seeding and Mu

Vehicle Tracking Control

10

0.0

0.0

less than 1,000; $5,300 min

1,000-5,000; $8,000 min

5,001-20,000; $30,000 min

20,001-50,000; $100,000 min

50,001-200,000; $175,000 min

greater than 200,000; $500,000 min

Permanent Erosion Control Blanket

Permanent Seeding (inc. noxious weed mgmnt.) & Mulching

Permanent Pond/BMP (provide engineer's estimate)

Concrete Washout Basin

Inlet Protection

Rock Check Dam

Safety Fence

Sediment Basin

Sediment Trap

Silt Fence

Slope Drain

Date PCD File No.

 Unit 

Quantity Units  Cost  Total % Complete  Remaining 

*

CY 8.00$             = -$                             -$                             *

CY 6.00$             = -$                             -$                             *

CY 5.00$             = -$                             -$                             *

CY 3.50$             = -$                             -$                             *

95,000 CY 2.50$             = 237,500.00$                  237,500.00$                  *

CY 2.00$             = -$                             -$                             *

SY 8.00$             = -$                             -$                             *

& Mulching AC 1,875.00$      = -$                             -$                             *

ate) EA = -$                             -$                             *

1 EA 1,089.00$      = 1,089.00$                      1,089.00$                      

7 EA 202.00$         = 1,414.00$                      1,414.00$                      

0 EA 605.00$         = -$                             -$                             

3,595 LF 3.00$             = 3.00$                            3.00$                            

1 EA 2,132.00$      = 2,132.00$                      2,132.00$                      

0 EA 500.00$         = -$                             -$                             

3,577 LF 3.00$             = 10,731.00$                    10,731.00$                    

0 LF 40.00$           -$                             -$                             

0 EA 31.00$           = -$                             -$                             

10 LF 7.00$             = 70.00$                          70.00$                          

0.0 AC 250.00$         -$                             -$                             

0.0 SY 3.00$             = -$                             -$                             

0.0 AC 1,666.00$      = -$                             -$                             

1 EA 2,867.00$      = 2,867.00$                      2,867.00$                      

= -$                             -$                             

ns] = -$                             -$                             

MAINTENANCE (35% of Construction BMPs) = 6,025.95$                      6,025.95$                      

=  $         261,831.95  $         261,831.95 

*

LS = -$                             -$                             *

 CONTROL (Construction and Permanent BMPs)

(with Pre-Plat Construction)

Section 1 Subtotal
f 20% shall 

TE 

 *



Subject: SW - Highlight
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:42:03 PM
Status: 
Color: 
Layer: 
Space: 

Permanent Seeding (inc. noxious weed mgmnt.) &
Mulching

Subject: SW - Textbox
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:47:47 PM
Status: 
Color: 
Layer: 
Space: 

Surface Roughening proposed per the SWMP.
Include quantity or adjust SWMP text.

SW - Textbox (4)

Subject: SW - Textbox
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:40:44 PM
Status: 
Color: 
Layer: 
Space: 

Provide permanent pond cost.

Subject: SW - Textbox
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:41:34 PM
Status: 
Color: 
Layer: 
Space: 

This line is not calculating properly - adjust

Subject: SW - Textbox
Page Label: 1
Author: Mikayla Hartford
Date: 6/20/2023 1:45:58 PM
Status: 
Color: 
Layer: 
Space: 

Provide permanent seeding & mulching.

Subject: Text Box
Page Label: 1
Author: dsdlaforce
Date: 6/20/2023 5:26:01 PM
Status: 
Color: 
Layer: 
Space: 

Public improvements to include improvements
along all three public roads.

Text Box (3)

Earthwork

less than 1,000; $5,300 min

1,000-5,000; $8,000 min

5,001-20,000; $30,000 min

20,001-50,000; $100,000 min

50,001-200,000; $175,000 min 95

greater than 200,000; $500,000 min

Permanent Erosion Control Blanket

Permanent Seeding (inc. noxious weed mgmnt.) & Mulching

Permanent Pond/BMP (provide engineer's estimate)

Concrete Washout Basin

Inlet Protection

Rock Check Dam

Safety Fence 3

Sediment Basin

Sediment Trap

Silt Fence 3

Slope Drain

SECTION 1 - GRADING AND EROSION CONTROL (Constru

0

3,577

0

0

10

0.0

t 0.0

0.0

1

onstruction plans]

Surface Roughening
proposed per the
SWMP. Include quantity
or adjust SWMP text.

0,000; $100,000 min

00,000; $175,000 min 95

an 200,000; $500,000 min

n Control Blanket

ng (inc. noxious weed mgmnt.) & Mulching

BMP (provide engineer's estimate)

t Basin

3

3

Provide permanent pond cost.

- -$                             

- -$                             

.00 1,089.00$                      

.00 1,414.00$                      

- -$                             

3.00 3.00$                            

.00 2,132.00$                      

- -$                             

.00 10,731.00$                    

- -$                             

- -$                             

This line is not calculating
properly - adjust

5,300 min CY $     

00 min CY $     

0,000 min CY $     

100,000 min CY $     

$175,000 min 95,000 CY $     

000; $500,000 min CY $     

ol Blanket SY $     

noxious weed mgmnt.) & Mulching AC $     

ovide engineer's estimate) EA

1 EA $     

7 EA $     

0 EA $     

3,595 LF $     

1 EA $     

0 EA $     

G AND EROSION CONTROL (Construction and Permanent B

Provide permanent seeding & mulching.

Guardrail Type 7 (Concrete) 0.0 L

Guardrail End Anchorage 0.0 E

Guardrail Impact Attenuator 0.0 E

Sound Barrier Fence (CMU block, 6' high) 0.0 L

Sound Barrier Fence (panels, 6' high) 0.0 L

Electrical Conduit,                         Size = 3" 1,100.0 L

Traffic Signal, (provide engineer's estimate) 4.0 E

Public improvements to include
improvements along all three
public roads.



Subject: Text Box
Page Label: 1
Author: dsdlaforce
Date: 6/20/2023 5:27:15 PM
Status: 
Color: 
Layer: 
Space: 

update quantities based on the review comments
to the construction drawings.

Subject: Text Box
Page Label: 2
Author: dsdlaforce
Date: 6/21/2023 12:02:05 PM
Status: 
Color: 
Layer: 
Space: 

Revise quantities.  Section 2 should only include
storm drain improvements that are public that will
be maintained by El Paso County.  See comments
on the Civil plan set sheet 4 overall utility plan.

-                       -$                             *

22,000.00              22,000.00$                    *

-                       -$                             *

update quantities based
on the review comments
to the construction
drawings.

Date PCD File No.

 Unit 

uantity Units  Cost  Total % Complete  Remaining 

5/8/2023

nstruction and Permanent BMPs)

(with Pre-Plat Construction)

= -$                             -$                             

= -$                             -$                             *

*

0 LF = -$                             -$                             *

32 LF 76.00$            = 2,432.00$                      2,432.00$                      *

0 LF 91.00$            = -$                             -$                             *

0 LF 114.00$         = -$                             -$                             *

0 LF 140.00$         = -$                             -$                             *

0 LF 187.00$         = -$                             -$                             *

802 LF 228.00$         = 182,856.00$                  182,856.00$                  *

0 LF 297.00$         = -$                             -$                             *

0 LF 348.00$         = -$                             -$                             *

0 LF 402.00$         = -$                             -$                             *

0 LF 460.00$         = -$                             -$                             *

0 LF 98.00$            = -$                             -$                             *

0 LF 112.00$         = -$                             -$                             *

0 LF 143.00$         = -$                             -$                             *

0 LF 171.00$         = -$                             -$                             *

0 LF 197.00$         = -$                             -$                             *

0 LF 207.00$         = -$                             -$                             *

0 LF 304.00$         = -$                             -$                             *

0 LF 328.00$         = -$                             -$                             *

0 LF 397.00$         = -$                             -$                             *

0 LF 467.00$         = -$                             -$                             *

0 LF 537.00$         = -$                             -$                             *

Revise quantities.  Section 2 should only include
storm drain improvements that are public that will
be maintained by El Paso County.  See
comments on the Civil plan set sheet 4 overall
utility plan.


