

SF. 22-020

**SUBDIVISION IMPROVEMENTS AGREEMENT**

RE-RECORDED TO  
CORRECT DATE OF  
SIGNATURE

THIS AGREEMENT, made between GTL, Inc. a California Corporation dba GTL Development Inc., hereinafter called the "Subdivider," and El Paso County by and through the Board of County Commissioners of El Paso County, Colorado, hereinafter called the "County," shall become effective the date of approval of the Final Plat by the Board of County Commissioners.

**WITNESSETH:**

WHEREAS, the Subdivider, as a condition of approval of the final plat of the Sanctuary Filing 1 at Meridian Ranch Subdivision (the "Subdivision") wishes to enter into a Subdivision Improvements Agreement, as provided for by Section 30-28-137 (C.R.S.), Chapter 5 of the El Paso County Engineering Criteria Manual (the "ECM") and Chapter 8 of the El Paso County Land Development Code incorporated herein; and

WHEREAS, pursuant to the same authority, the Subdivider is obligated to provide security or collateral sufficient in the judgment of the Board of County Commissioners to make reasonable provision for completion of certain public improvements set forth on Exhibit A attached hereto and incorporated herein; and

WHEREAS, the Subdivider wishes to provide collateral to guarantee performance of this Agreement including construction of the above-referenced improvements by means of Performance or property bond.

NOW, THEREFORE, in consideration of the following mutual covenants and agreements, the Subdivider and the County agree as follows:

1. The Subdivider agrees to construct and install, at his sole expense, all of those improvements as set forth on Exhibit A attached hereto. To secure and guarantee performance of its obligations as set forth herein, the Subdivider agrees to provide collateral to remain in effect at all times until the improvements are completed and accepted in accordance with Chapter 5 of the ECM. Security and collateral shall be posted in the form of a performance or property bond issued by Sure Tec Insurance Co. as corporate surety in the amount of \$ 5,301,001.10 as set forth on Exhibit A attached hereto.
2. Subdivider is responsible for providing any renewals of collateral to ensure that there is never a lapse in security coverage. Subdivider shall procure renewal/extension/replacement collateral at least fifteen (15) days prior to the expiration of the original or renewal/extension/replacement collateral then in effect. Failure to procure renewal/extension/replacement collateral within this time limit shall be a default under this Agreement and shall allow the County to execute on the collateral. In addition, if Subdivider allows collateral to lapse at any time, no lots in the Subdivision may be sold, conveyed or transferred, whether by Deed or Contract, after the expiration date of such collateral until the improvements identified on Exhibit A have been completed and final acceptance is received from the County. If replacement collateral is used for renewal, approval by Board of County Commissioners is required.
3. No lots in the Subdivision shall be sold, conveyed or transferred, whether by Deed or by Contract, nor shall building permits be issued until and unless the required improvements for the Subdivision have been constructed and completed in accordance with the approved construction plans and preliminary acceptance is received from the County. In the alternative, lots within the Subdivision may be sold, conveyed or transferred and / or have building permits issued upon receipt of collateral

Steve Schleiker  
05/05/2023 10:56:06 AM  
Doc \$0.00  
Rec \$0.00

El Paso County, CO



223036938

1

Steve Schleiker  
06/21/2024 11:40:26 AM  
Doc \$0.00  
Rec \$0.00

El Paso County, CO



224047361

acceptable to the County, pursuant to this Agreement, which is sufficient to guarantee construction of the improvements, in the attached Exhibit A .

4. There are no Regional Park Fees due for the The Sanctuary Filing 1 at Meridian Ranch, in accordance with the Development and Park Lands Agreement adopted pursuant to Resolution No. 14-313 and recorded in the records of the El Paso County Clerk and Recorders Office at Reception No. 214075741.
5. The Subdivider agrees that all of those certain public improvements to be completed as identified on Exhibit A shall be constructed in compliance with the following:
  - a. All laws, resolutions and regulations of the United States, State of Colorado, El Paso County and its various agencies, affected special districts and/or servicing authorities.
  - b. Such other designs, drawings, maps, specifications, sketches and other matter submitted to and approved by any of the above-stated governmental entities.
6. All improvements shall be completed by the Subdivider, meeting all applicable standards for preliminary acceptance, within 24 (twenty-four) months from the date of notice to proceed in the Construction Permit for the Subdivision. If the Subdivider determines that the completion date needs to be extended, the Subdivider shall submit a written request for a change in the completion date to the ECM Administrator at least 90 days in advance of the required completion date. The request shall include the reasons for the requested change in completion date, the proposed new completion date, and prove collateral is in place to cover the extension time requested. The completion date for the Subdivision may be extended one time, for a period no longer than 6 months at the discretion of the ECM Administrator. Any additional requests for extension of the completion date will be scheduled for hearing by the Board of County Commissioners. The ECM Administrator or the Board of County Commissioners may require an adjustment in the amount of surety to take into account any increase in cost due to the delay including inflation.
7. It is mutually agreed pursuant to the provisions of Section 30-28-137 (3) C.R.S. that the County or any purchaser of any lot, lots, tract or tracts of land subject to a plat restriction which is the security portion of a Subdivision Improvements Agreement shall have the authority to bring an action in any District Court to compel the enforcement of any Subdivision Improvements Agreement on the sale, conveyance, or transfer of any such lot, lots, tract or tracts of land or of any other provision of this article. Such authority shall include the right to compel rescission of any sale, conveyance, or transfer of any lot, lots, tract or tracts of land contrary to the provisions of any such restrictions set forth on the plat or in any separate recorded instrument, but any such action shall be commenced prior to the issuance of a building permit by the County where so required or otherwise prior to commencement of construction on any such lot, lots, tract or tracts of land.
8. It is further mutually agreed that, pursuant to the provisions of Section 30-28-137 (2) C.R.S., and Chapter 5 of the ECM, as improvements are completed, the Subdivider may apply to the Board of County Commissioners for a release of part or all of the collateral deposited with said Board. Upon inspection and approval, the Board shall release said collateral. The County agrees to respond to an inspection request in a reasonable time upon receipt of the request. If the Board determines that any of such improvements are not constructed in substantial compliance with specifications it shall furnish the Subdivider a list of specific deficiencies and shall be entitled to withhold collateral sufficient to ensure such substantial compliance. If the Board of County Commissioners determines that the Subdivider will not construct any or all of the improvements in accordance with all of the specifications, the Board of County Commissioners may withdraw and employ from the

deposit of collateral such funds as may be necessary to construct the improvements in accordance with the specifications.

9. Gieck Basin Drainage Fee is \$0.00 and Bridge Fees will be \$0.00.
10. The Subdivider agrees, and both parties acknowledge that the construction of the improvements identified and guaranteed through this Subdivision Improvements Agreement shall follow the inspection, collateral, and acceptance process that is identified in Chapter 5 of the County's Engineering Criteria Manual. This is to include among other things, a Preliminary Acceptance process, replacement of performance collateral with appropriate Warranty collateral at that time, and a 2 year warranty period prior to final acceptance. Where any inconsistency exists between Chapter 5 of the ECM and the Land Development Code with respect to these inspections, collateral and acceptance processes, the ECM is the controlling document.
11. This Subdivision is included within the boundaries of the Woodmen Road Metropolitan District and shall not be required to participate in the El Paso County Road Impact Fee Program, in accordance with the provisions of the First Amendment to the Intergovernmental Agreement concerning Woodmen Road adopted pursuant to Resolution No. 13-041.
12. The Subdivider(s) agrees to provide the County with a title insurance commitment at time of final platting evidencing that fee simple title of all lands in the subdivision is vested with the subdivider(s).
13. The County agrees to approval of the final plat of The Sanctuary Filing 1 at Meridian Ranch Subdivision subject to the terms and conditions of this Agreement.
14. Parties hereto mutually agree that this Agreement may be amended from time to time provided that such amendment is in writing and signed by all parties hereto.
15. This Agreement shall take effect on the day and year below written.

IN WITNESS WHEREOF, the parties have hereunto set their hands and seals the day and year below written.

BOARD OF COUNTY COMMISSIONERS OF  
EL PASO COUNTY, COLORADO

5/2/2023  
(Date Final Plat Approved)

By: [Signature]  
MEGGAN HERINGTON, AICP, EXECUTIVE DIRECTOR  
PLANNING AND COMMUNITY DEVELOPMENT DEPARTMENT  
AUTHORIZED SIGNATORY PURSUANT TO LDC  
APPROVED AS TO FORM:  
Lori L. Seago  
County Attorney's Office

ATTEST:

\_\_\_\_\_  
County Clerk and Recorder

GTL Development Inc.

By: [Signature]  
Raul Guzman, Vice President

State of California  
County of San Diego

Subscribed, sworn to (or affirmed) before me on this 9th day of February, 2023  
by Raul Guzman, who proved to me on the basis of satisfactory evidence to be the person who appeared before me.

My commission expires: July 26, 2023



Nancy Chan  
Notary Public

# 2022 Financial Assurance Estimate Form (with pre-plat construction)

Updated: 11/4/2021

PROJECT INFORMATION			
The Sanctuary Filing No. 1 at Meridian Ranch	1/24/2023	SF-22-020	
Project Name	Date	PCD File No.	

Description	Quantity	Units	Unit Cost	Total	(with Pre-Plat Construction)	
					% Complete	Remaining
<b>SECTION 1 - GRADING AND EROSION CONTROL (Construction and Permanent BMPs)</b>						
* Earthwork						
less than 1,000; \$5,300 min		CY	\$ 8.00	= \$ -		\$ -
1,000-5,000; \$8,000 min		CY	\$ 6.00	= \$ -		\$ -
5,001-20,000; \$30,000 min		CY	\$ 5.00	= \$ -		\$ -
20,001-50,000; \$100,000 min		CY	\$ 3.50	= \$ -		\$ -
50,001-200,000; \$175,000 min		CY	\$ 2.50	= \$ -		\$ -
greater than 200,000; \$500,000 min		CY	\$ 2.00	= \$ -		\$ -
* Permanent Seeding (inc. noxious weed mgmnt.)		AC	\$ 886.00	= \$ -		\$ -
* Mulching		AC	\$ 831.00	= \$ -		\$ -
* Permanent Erosion Control Blanket		SY	\$ 7.00	= \$ -		\$ -
* Permanent Pond/BMP Construction		CY	\$ 22.00	= \$ -		\$ -
* Permanent Pond/BMP (provide engineer's estimate)		EA		= \$ -		\$ -
		EA		= \$ -		\$ -
Safety Fence		LF	\$ 3.00	= \$ -		\$ -
Temporary Erosion Control Blanket		SY	\$ 3.00	= \$ -		\$ -
Vehicle Tracking Control	1	EA	\$ 2,625.00	= \$ 2,625.00		\$ 2,625.00
Silt Fence		LF	\$ 3.00	= \$ -		\$ -
Temporary Seeding		AC	\$ 695.00	= \$ -		\$ -
Temporary Mulch		AC	\$ 831.00	= \$ -		\$ -
Erosion Bales		EA	\$ 28.00	= \$ -		\$ -
Erosion Logs/Straw Wattles		LF	\$ 6.00	= \$ -		\$ -
Rock Check Dams		EA	\$ 554.00	= \$ -		\$ -
Inlet Protection	12	EA	\$ 185.00	= \$ 2,220.00		\$ 2,220.00
Sediment Basin		EA	\$ 1,952.00	= \$ -		\$ -
Concrete Washout Basin	1	EA	\$ 997.00	= \$ 997.00		\$ 997.00
[insert items not listed but part of construction plans]				= \$ -		\$ -
MAINTENANCE (35% of Construction BMPs)				= \$ 2,044.70		\$ 2,044.70
Section 1 Subtotal				= \$ 7,886.70		\$ 7,886.70

\* - Subject to defect warranty financial assurance. A minimum of 20% shall be retained until final acceptance (MAXIMUM OF 80% COMPLETE ALLOWED)

<b>SECTION 2 - PUBLIC IMPROVEMENTS *</b>						
<b>ROADWAY IMPROVEMENTS</b>						
Construction Traffic Control		LS		= \$ -		\$ -
Aggregate Base Course (135 lbs/cf)		Tons	\$ 31.00	= \$ -		\$ -
Concrete treated Subgrade (6")	38,884	SY	\$ 6.00	= \$ 233,304.00		\$ 233,304.00
Asphalt Pavement (3" thick)		SY	\$ 16.00	= \$ -		\$ -
Asphalt Pavement (4" thick)	25,752	SY	\$ 21.00	= \$ 540,792.00		\$ 540,792.00
Asphalt Pavement (6" thick)	13,132	SY	\$ 32.00	= \$ 420,224.00		\$ 420,224.00
Asphalt Pavement (147 lbs/cf) —" thick		Tons	\$ 97.00	= \$ -		\$ -
Raised Median, Paved		SF	\$ 9.00	= \$ -		\$ -
Regulatory Sign/Advisory Sign	18	EA	\$ 333.00	= \$ 5,994.00		\$ 5,994.00
Guide/Street Name Sign	13	EA		= \$ -		\$ -
Epoxy Pavement Marking		SF	\$ 15.00	= \$ -		\$ -
Thermoplastic Pavement Marking		SF	\$ 26.00	= \$ -		\$ -
Barricade - Type 3 - GTL Development Owned	3	EA	\$ -	= \$ -		\$ -
Delineator - Type I		EA	\$ 27.00	= \$ -		\$ -
Curb and Gutter, Type A (6" Vertical)	6,060	LF	\$ 32.00	= \$ 193,920.00		\$ 193,920.00
Curb and Gutter, Type B (Median)	2,551	LF	\$ 32.00	= \$ 81,632.00		\$ 81,632.00
Curb and Gutter, Type C (Ramp)	12,352	LF	\$ 32.00	= \$ 395,264.00		\$ 395,264.00
4" Sidewalk (common areas only)		SY	\$ 53.00	= \$ -		\$ -
5" Sidewalk	8,117	SY	\$ 66.00	= \$ 535,722.00		\$ 535,722.00
6" Sidewalk		SY	\$ 80.00	= \$ -		\$ -
8" Sidewalk		SY	\$ 106.00	= \$ -		\$ -
Pedestrian Ramp	42	EA	\$ 1,273.00	= \$ 53,466.00		\$ 53,466.00
Cross Pan, local (8" thick, 6' wide to include return)	666	LF	\$ 67.00	= \$ 44,622.00		\$ 44,622.00
Cross Pan, collector (9" thick, 8' wide to include return)		LF	\$ 102.00	= \$ -		\$ -
Curb Chase		EA	\$ 1,639.00	= \$ -		\$ -
Guardrail Type 3 (W-Beam)		LF	\$ 55.00	= \$ -		\$ -
Guardrail Type 7 (Concrete)		LF	\$ 80.00	= \$ -		\$ -
Guardrail End Anchorage		EA	\$ 2,324.00	= \$ -		\$ -
Guardrail Impact Attenuator		EA	\$ 4,172.00	= \$ -		\$ -
Sound Barrier Fence (CMU block, 6' high)		LF	\$ 87.00	= \$ -		\$ -
Sound Barrier Fence (panels, 6' high)		LF	\$ 89.00	= \$ -		\$ -
Electrical Conduit, Size =		LF	\$ 18.00	= \$ -		\$ -
Traffic Signal, complete intersection		EA	\$ 470,666	= \$ -		\$ -



PROJECT INFORMATION									
The Sanctuary Filing No. 1 at Meridian Ranch				1/24/2023		SF-22-020			
Project Name				Date		PCD File No.			
Description		Quantity	Units	Unit Cost	Total	(with Pre-Plat Construction)			
						% Complete	Remaining		
[insert items not listed but part of construction plans]							\$	-	
STORM DRAIN IMPROVEMENTS							\$	-	
Concrete Box Culvert (M Standard), Size ( W x H )			LF				\$	-	
18" Reinforced Concrete Pipe		306	LF	\$ 70.00	\$ 21,420.00		\$	21,420.00	
24" Reinforced Concrete Pipe		372	LF	\$ 83.00	\$ 30,876.00		\$	30,876.00	
30" Reinforced Concrete Pipe			LF	\$ 104.00			\$	-	
36" Reinforced Concrete Pipe		32	LF	\$ 128.00	\$ 4,096.00		\$	4,096.00	
42" Reinforced Concrete Pipe		298	LF	\$ 171.00	\$ 50,958.00		\$	50,958.00	
48" Reinforced Concrete Pipe		419	LF	\$ 209.00	\$ 87,571.00		\$	87,571.00	
54" Reinforced Concrete Pipe		1,251	LF	\$ 272.00	\$ 340,272.00		\$	340,272.00	
60" Reinforced Concrete Pipe			LF	\$ 319.00			\$	-	
66" Reinforced Concrete Pipe			LF	\$ 368.00			\$	-	
72" Reinforced Concrete Pipe			LF	\$ 421.00			\$	-	
18" Corrugated Steel Pipe			LF	\$ 90.00			\$	-	
24" Corrugated Steel Pipe			LF	\$ 103.00			\$	-	
30" Corrugated Steel Pipe			LF	\$ 131.00			\$	-	
36" Corrugated Steel Pipe			LF	\$ 157.00			\$	-	
42" Corrugated Steel Pipe			LF	\$ 180.00			\$	-	
48" Corrugated Steel Pipe			LF	\$ 190.00			\$	-	
54" Corrugated Steel Pipe			LF	\$ 278.00			\$	-	
60" Corrugated Steel Pipe			LF	\$ 300.00			\$	-	
66" Corrugated Steel Pipe			LF	\$ 364.00			\$	-	
72" Corrugated Steel Pipe			LF	\$ 428.00			\$	-	
78" Corrugated Steel Pipe			LF	\$ 492.00			\$	-	
84" Corrugated Steel Pipe			LF	\$ 588.00			\$	-	
Flared End Section (FES) RCP Size = 24		1	EA	\$ 468.00	\$ 468.00		\$	468.00	
(unit cost = 6x pipe unit cost)									
Flared End Section (FES) CSP Size =			EA				\$	-	
(unit cost = 6x pipe unit cost)									
End Treatment- Headwall			EA				\$	-	
End Treatment- Wingwall			EA				\$	-	
End Treatment - Cutoff Wall			EA				\$	-	
Curb Inlet (Type R) L=5', Depth < 5'			EA	\$ 6,138.00			\$	-	
Curb Inlet (Type R) L=5', 5' ≤ Depth < 10'			EA	\$ 7,981.00			\$	-	
Curb Inlet (Type R) L=5', 10' ≤ Depth < 15'			EA	\$ 9,242.00			\$	-	
Curb Inlet (Type R) L=10', Depth < 5'		1	EA	\$ 8,447.00	\$ 8,447.00		\$	8,447.00	
Curb Inlet (Type R) L=10', 5' ≤ Depth < 10'			EA	\$ 8,706.00			\$	-	
Curb Inlet (Type R) L=10', 10' ≤ Depth < 15'			EA	\$ 10,898.00			\$	-	
Curb Inlet (Type R) L=15', Depth < 5'		5	EA	\$ 10,984.00	\$ 54,920.00		\$	54,920.00	
Curb Inlet (Type R) L=15', 5' ≤ Depth < 10'			EA	\$ 11,775.00			\$	-	
Curb Inlet (Type R) L=15', 10' ≤ Depth < 15'			EA	\$ 12,876.00			\$	-	
Curb Inlet (Type R) L=20', Depth < 5'		5	EA	\$ 11,706.00	\$ 58,530.00		\$	58,530.00	
Curb Inlet (Type R) L=20', 5' ≤ Depth < 10'		1	EA	\$ 12,920.00	\$ 12,920.00		\$	12,920.00	
Grated Inlet (Type C), Depth < 5'			EA	\$ 5,138.00			\$	-	
Grated Inlet (Type D), Depth < 5'			EA	\$ 6,347.00			\$	-	
Storm Sewer Manhole, Box Base			EA	\$ 12,876.00			\$	-	
Storm Sewer Manhole, Slab Base		11	EA	\$ 7,082.00	\$ 77,902.00		\$	77,902.00	
Geotextile (Erosion Control)			SY	\$ 7.00			\$	-	
Rip Rap, d50 size from 6" to 24"		102	Tons	\$ 89.00	\$ 9,078.00		\$	9,078.00	
Rip Rap, Grouled			Tons	\$ 105.00			\$	-	
Drainage Channel Construction, Size ( W x H )			LF	\$ -			\$	-	
Drainage Channel Lining, Concrete			CY	\$ 631.00			\$	-	
Drainage Channel Lining, Rip Rap			CY	\$ 124.00			\$	-	
Drainage Channel Lining, Grass			AC	\$ 1,626.00			\$	-	
Drainage Channel Lining, Other Stabilization							\$	-	
[insert items not listed but part of construction plans]							\$	-	
*- Subject to defect warranty financial assurance. A minimum of 20% shall be retained until final acceptance (MAXIMUM OF 80% COMPLETE ALLOWED)					Section 2 Subtotal	\$ 3,262,398.00	\$ 3,262,398.00		

\* - Subject to defect warranty financial assurance. A minimum of 20% shall be retained until final acceptance (MAXIMUM OF 80% COMPLETE ALLOWED)



PROJECT INFORMATION		
The Sanctuary Filing No. 1 at Meridian Ranch	1/24/2023	SF-22-020
Project Name	Date	PCD File No.

Description	Quantity	Units	Unit Cost	Total	(with Pre-Plat Construction)
					% Complete Remaining
<b>SECTION 3 - COMMON DEVELOPMENT IMPROVEMENTS (Private or District and NOT Maintained by EPC)**</b>					
<b>ROADWAY IMPROVEMENTS</b>					
6" Sidewalk	2,869	SY	\$ 80.00	\$ 229,520	\$ 229,520
<b>STORM DRAIN IMPROVEMENTS</b> (Exception: Permanent Pond/BMP shall be itemized under Section 1)					
<b>WATER SYSTEM IMPROVEMENTS</b>					
Water Main Pipe (PVC), Size 6"		LF	\$ 61.00	\$ -	\$ -
Water Main Pipe (PVC), Size 8"	7,919	LF	\$ 71.00	\$ 562,249.00	\$ 562,249.00
Water Main Pipe (PVC), Size 10"	418	LF	\$ 78.00	\$ 32,604.00	\$ 32,604.00
Gate Valves, 6"		EA	\$ 1,661.00	\$ -	\$ -
Gate Valves, 8"	32	EA	\$ 2,058.00	\$ 65,856.00	\$ 65,856.00
Gate Valves, 10"	1	EA	\$ 2,193.00	\$ 2,193.00	\$ 2,193.00
Fire Hydrant Assembly, w/ all valves	17	EA	\$ 7,306.00	\$ 124,202.00	\$ 124,202.00
Water Service Line Installation, inc. tap and valves	344	EA	\$ 1,466.00	\$ 504,304.00	\$ 504,304.00
Fire Cistern Installation, complete		EA		\$ -	\$ -
(insert items not listed but part of construction plans)					
<b>SANITARY SEWER IMPROVEMENTS</b>					
Sewer Main Pipe (PVC), Size 8"	8,702	LF	\$ 71.00	\$ 617,842.00	25.00% \$ 463,381.50
Sanitary Sewer Manhole, Depth < 15 feet	25	EA	\$ 4,858.00	\$ 121,450.00	25.00% \$ 91,087.50
Sanitary Service Line Installation, complete	343	EA	\$ 1,553.00	\$ 532,679.00	25.00% \$ 399,509.25
Sanitary Sewer Lift Station, complete		EA		\$ -	\$ -
(insert items not listed but part of construction plans)					
<b>LANDSCAPING IMPROVEMENTS</b> (For subdivision specific condition of approval, or PUD)					
		EA		\$ -	\$ -
** - Section 3 is not subject to defect warranty requirements					
<b>Section 3 Subtotal</b>				<b>\$ 2,792,899.00</b>	<b>\$ 2,474,906.25</b>
<b>AS-BUILT PLANS (Public Improvements Inc. Permanent WQCV BMPs)</b>					
		LS	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
<b>POND/BMP CERTIFICATION (inc. elevations and volume calculations)</b>					
		LS		\$ -	\$ -
<b>Total Construction Financial Assurance</b>					<b>\$ 6,064,183.70</b>
(Sum of all section subtotals plus as-builts and pond/BMP certification)					
<b>Total Remaining Construction Financial Assurance (with Pre-Plat Construction)</b>					<b>\$ 5,746,190.95</b>
(Sum of all section totals less credit for items complete plus as-builts and pond/BMP certification)					
<b>Total Defect Warranty Financial Assurance</b>					<b>\$ 652,479.60</b>
(20% of all items identified as (*). To be collateralized at time of preliminary acceptance)					

<b>Approvals</b> I hereby certify that this is an accurate and complete estimate of costs for the work as shown on the Grading and Erosion Control Plan and Construction Drawings associated with the Project.	
 Thomas A. Kerby, PE 31429	January 24, 2023 Date
 Raul Gutman, Vice President Approved by Owner / Applicant	GTL Development
Approved by El Paso County Engineer / ECM Administrator	
<div style="border: 1px solid black; padding: 5px; display: inline-block;"> <b>Approved</b>          By: Elizabeth Nijkamp, PE          Date: 01/26/2023          El Paso County Department of Public Works       </div>	