



SUBDIVISION IMPROVEMENTS AGREEMENT

THIS AGREEMENT, made between GTL, Inc. a California Corporation dba GTL Development Inc., hereinafter called the "Subdivider," and El Paso County by and through the Board of County Commissioners of El Paso County, Colorado, hereinafter called the "County," shall become effective the date of approval of the Final Plat by the Board of County Commissioners.

WITNESSETH:

WHEREAS, the Subdivider, as a condition of approval of the final plat of Windingwalk Filing No. 1 at Meridian Ranch Subdivision (the "Subdivision") wishes to enter into a Subdivision Improvements Agreement, as provided for by Section 30-28-137 (C.R.S.), Chapter 5 of the El Paso County Engineering Criteria Manual (the "ECM") and Chapter 8 of the El Paso County Land Development Code incorporated herein; and

WHEREAS, pursuant to the same authority, the Subdivider is obligated to provide security or collateral sufficient in the judgment of the Board of County Commissioners to make reasonable provision for completion of certain public improvements set forth on Exhibit A attached hereto and incorporated herein; and

WHEREAS, the Subdivider wishes to provide collateral to guarantee performance of this Agreement including construction of the above-referenced improvements by means of Performance or property bond.

NOW, THEREFORE, in consideration of the following mutual covenants and agreements, the Subdivider and the County agree as follows:

1. The Subdivider agrees to construct and install, at his sole expense, all of those improvements as set forth on Exhibit A attached hereto. To secure and guarantee performance of its obligations as set forth herein, the Subdivider agrees to provide collateral to remain in effect at all times until the improvements are completed and accepted in accordance with Chapter 5 of the ECM. Security and collateral shall be posted in the form of a performance or property bond issued by Sure Tec Insurance Co. as corporate surety in the amount of \$ 9,257,263.00 as set forth on Exhibit A attached hereto.
2. Subdivider is responsible for providing any renewals of collateral to ensure that there is never a lapse in security coverage. Subdivider shall procure renewal/extension/replacement collateral at least fifteen (15) days prior to the expiration of the original or renewal/extension/replacement collateral then in effect. Failure to procure renewal/extension/replacement collateral within this time limit shall be a default under this Agreement and shall allow the County to execute on the collateral. In addition, if Subdivider allows collateral to lapse at any time, no lots in the Subdivision may be sold, conveyed or transferred, whether by Deed or Contract, after the expiration date of such collateral until the improvements identified on Exhibit A have been completed and final acceptance is received from the County. If replacement collateral is used for renewal, approval by Board of County Commissioners is required.
3. No lots in the Subdivision or, if constructed in phases, in any phase thereof, shall be sold, conveyed or transferred, whether by Deed or by Contract, nor shall building permits be issued until and unless the required improvements for the Subdivision or the particular phase thereof have been constructed and completed in accordance with the approved construction plans and preliminary acceptance is received from the County. In the alternative, lots within the Subdivision or, if constructed in phases, in any phase thereof, may be sold, conveyed or

transferred and / or have building permits issued upon receipt of collateral acceptable to the County, pursuant to this Agreement, which is sufficient to guarantee construction of the improvements, identified by phase if applicable, in the attached Exhibit A .

4. There are no Regional Park Fees due for the Windingwalk Filing No. 1 at Meridian Ranch, in accordance with the Development and Park Lands Agreement adopted pursuant to Resolution No. 14-1313 and recorded in the records of the El Paso County Clerk and Recorders Office at Reception No. 21407541
5. The Subdivider agrees that all of those certain public improvements to be completed as identified on Exhibit A shall be constructed in compliance with the following:
  - a. All laws, resolutions and regulations of the United States, State of Colorado, El Paso County and its various agencies, affected special districts and/or servicing authorities.
  - b. Such other designs, drawings, maps, specifications, sketches and other matter submitted to and approved by any of the above-stated governmental entities.
6. All improvements shall be completed by the Subdivider, meeting all applicable standards for preliminary acceptance, within 24 (twenty four) months from the date of notice to proceed in the Construction Permit for the Subdivision, or Phase of the Subdivision. If the Subdivider determines that the completion date needs to be extended, the Subdivider shall submit a written request for a change in the completion date to the ECM Administrator at least 90 days in advance of the required completion date. The request shall include the reasons for the requested change in completion date, the proposed new completion date, and prove collateral is in place to cover the extension time requested. The completion date for the Subdivision or Subdivision Phase may be extended one time, for a period no longer than 6 months at the discretion of the ECM Administrator. Any additional requests for extension of the completion date will be scheduled for hearing by the Board of County Commissioners. The ECM Administrator or the Board of County Commissioners may require an adjustment in the amount of surety to take into account any increase in cost due to the delay including inflation.
7. It is mutually agreed pursuant to the provisions of Section 30-28-137 (3) C.R.S. that the County or any purchaser of any lot, lots, tract or tracts of land subject to a plat restriction which is the security portion of a Subdivision Improvements Agreement shall have the authority to bring an action in any District Court to compel the enforcement of any Subdivision Improvements Agreement on the sale, conveyance, or transfer of any such lot, lots, tract or tracts of land or of any other provision of this article. Such authority shall include the right to compel rescission of any sale, conveyance, or transfer of any lot, lots, tract or tracts of land contrary to the provisions of any such restrictions set forth on the plat or in any separate recorded instrument, but any such action shall be commenced prior to the issuance of a building permit by the County where so required or otherwise prior to commencement of construction on any such lot, lots, tract or tracts of land.
8. It is further mutually agreed that, pursuant to the provisions of Section 30-28-137 (2) C.R.S., and Chapter 5 of the ECM, as improvements are completed, the Subdivider may apply to the Board of County Commissioners for a release of part or all of the collateral deposited with said Board. Upon inspection and approval, the Board shall release said collateral. The County agrees to respond to an inspection request in a reasonable time upon receipt of the request. If the Board determines that any of such improvements are not constructed in substantial compliance with specifications it shall furnish the Subdivider a list of specific deficiencies and shall be entitled to withhold collateral sufficient to ensure such substantial compliance. If the Board of County

Commissioners determines that the Subdivider will not construct any or all of the improvements in accordance with all of the specifications, the Board of County Commissioners may withdraw and employ from the deposit of collateral such funds as may be necessary to construct the improvements in accordance with the specifications.

9. Bennett Ranch Basin Drainage Fee is \$289,389.00. There are currently \$543,531.93 in the Bennett Ranch Bridge Fee credit attributable to Subdivider. The Bennett Ranch Bridge Fees associated with this Subdivision are \$111,005.00 and will be subtracted from available credit; the remaining credit available is \$432,526.93.

Haegler Ranch Basin Drainage Fee is \$258,505. The Sub-regional Detention Pond (SR-01) as designated in the 2009 Haegler Ranch Drainage Basin Planning Study is identified as a reimbursable expense and will be constructed as a part of this project. The engineer's estimate for this project is \$220,957.00, this figure is subtracted from the Haegler Ranch Basin Drainage Fee associated with this project. The developer will pay \$37,548 in Haegler Ranch Drainage Basin fees to the County at plat recordation. Upon completion of the construction, the developer may seek reimbursement for the cost of the pond minus the \$220,957.00 already credited at plat recording. The Haegler Ranch Bridge Fees associated with this Subdivision are \$38,151.00

10. The Subdivider agrees, and both parties acknowledge that the construction of the improvements identified and guaranteed through this Subdivision Improvements Agreement shall follow the inspection, collateral, and acceptance process that is identified in Chapter 5 of the County's Engineering Criteria Manual. This is to include among other things, a Preliminary Acceptance process, replacement of performance collateral with appropriate Warranty collateral at that time, and a 2 year warranty period prior to final acceptance. Where any inconsistency exists between Chapter 5 of the ECM and the Land Development Code with respect to these inspections, collateral and acceptance processes, the ECM is the controlling document.
11. In order to meet its obligation toward certain Woodmen Road improvements, the Subdivider has included Windingwalk Filing No. 1 at Meridian Ranch into the boundaries of the Woodmen Road Metropolitan District. The Subdivider will be responsible for payment of certain platting fees at the time of plat recording; building permit fees; and property tax assessments over time; pursuant to the Woodmen Road Metropolitan District requirements.
12. This Subdivision is included within the boundaries of the Woodmen Road Metropolitan District and shall not be required to participate in the El Paso County Road Impact Fee Program, in accordance with the provisions of the First Amendment to the Intergovernmental Agreement concerning Woodmen Road adopted pursuant to Resolution No. 13-041.
13. The Subdivider(s) agrees to provide the County with a title insurance commitment at time of final platting evidencing that fee simple title of all lands in the subdivision is vested with the subdivider(s).
14. The County agrees to approval of the final plat of Windingwalk Filing No. 1 at Meridian Ranch Subdivision subject to the terms and conditions of this Agreement.
15. Parties hereto mutually agree that this Agreement may be amended from time to time provided that such amendment is in writing and signed by all parties hereto.
16. This Agreement shall take effect on the day and year below written.

IN WITNESS WHEREOF, the parties have hereunto set their hands and seals the day and year below written.

BOARD OF COUNTY COMMISSIONERS OF  
EL PASO COUNTY, COLORADO

10/2/18  
(Date Final Plat Approved)

By: Darryl Glenn  
Darryl Glenn, President



GTL Development Inc.


By: Raul Guzman  
Raul Guzman, Vice President

Subscribed, sworn to and acknowledged before me this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_, by the parties above named.

State of California  
County of San Diego

Subscribed, sworn to (or affirmed) before me on this 18<sup>th</sup> day of September, 2018, by Raul Guzman, who proved to me on the basis of satisfactory evidence to be the person who appeared before me.

My commission expires: July 26, 2019



Nancy Lane  
Notary Public

2015 Financial Assurance

3/17/2015

Estimate Form (with pre-plat construction)

|   |                  |
|---|------------------|
| <b>Project Information</b>                    |                  |
| <b>Windingwalk Filing 1 at Meridian Ranch</b> | <b>8/21/2018</b> |
| Project Name                                  | Date             |

| Section 1 - Grading and Erosion Control BMPs  | Quantity | Units | Price                 | %<br>Compleat | Remaining               |
|---|----------|-------|-----------------------|---------------|-------------------------|
| Earthwork*  | 431,000  | CY @  | \$ 5 = \$ 2,155,000   | 80.00         | \$ 431,000 *            |
| Permanent Seeding*  | 158.2    | AC @  | \$ 582 = \$ 92,072    |               | \$ 92,072 *             |
| Mulching*   | 158.2    | AC @  | \$ 507 = \$ 80,207    |               | \$ 80,207 *             |
| Permanent Erosion Control Blanket*  |          | SY @  | \$ 6 = \$ -           |               | \$ - *                  |
| Temporary Erosion Control Blanket   | 15,860   | SY @  | \$ 3 = \$ 47,580      |               | \$ 47,580               |
| Vehicle Tracking Control  | 1        | EA @  | \$ 1,625 = \$ 1,625   | 60.00         | \$ 650                  |
| Safety Fence  |          | LF @  | \$ 3 = \$ -           |               | \$ -                    |
| Silt Fence  | 6,811    | LF @  | \$ 4 = \$ 27,244      | 80.00         | \$ 5,449                |
| Temporary Seeding   |          | AC @  | \$ 485 = \$ -         |               | \$ -                    |
| Temporary Mulch   |          | AC @  | \$ 507 = \$ -         |               | \$ -                    |
| Erosion Bales   | 871      | EA @  | \$ 21 = \$ 18,291     |               | \$ 18,291               |
| Erosion Logs  | 1,328    | LF @  | \$ 6 = \$ 7,968       |               | \$ 7,968                |
| Rip Rap. d50 Size from 6" to 24"  | 932      | CY @  | \$ 98 = \$ 91,336     |               | \$ 91,336 *             |
| Rock Ditch Checks   |          | EA @  | \$ - = \$ -           |               | \$ -                    |
| Inlet Protection  | 26       | EA @  | \$ 153 = \$ 3,978     |               | \$ 3,978                |
| Sediment Basin  | 6        | EA @  | \$ 1,625 = \$ 9,750   | 50.00         | \$ 4,875                |
| Concrete Washout Basin  | 1        | EA @  | \$ 776 = \$ 776       |               | \$ 776                  |
| Detention Basin Outlet Structures   | 2        | @     | \$ 10,000 = \$ 20,000 |               | \$ 20,000               |
| * specified items subject to defect warranty financial assurance. A minimum of 20% to be retained up to preliminary acceptance process. |          |       |                       |               |                         |
| <b>Section 1 Subtotal</b>   |          |       |                       |               | \$ 2,555,828 \$ 804,183 |

| Section 2 - Public Improvements**           | Quantity | Units  | Price               | %<br>Compleat | Remaining    |
|---|----------|--------|---------------------|---------------|--------------|
| <b>- Roadway Improvements</b>               |          |        |                     |               |              |
| Construction Traffic Control                | 1.0      | LS @   | \$ 5,000 = \$ 5,000 |               | \$ 5,000 *   |
| Aggregate Base Course (8" @ 150 lbs/cu.ft.) | 29,832.0 | Tons @ | \$ 18 = \$ 536,976  |               | \$ 536,976 * |
| Asphalt Pavement (3" @ 145 lbs/cu.ft.)      | 10,814.0 | Tons @ | \$ 65 = \$ 702,910  |               | \$ 702,910 * |
| Raised Median, Paved                        |          | SF @   | \$ 7 = \$ -         |               | \$ - *       |
| Electrical Conduit, Size =                  |          | LF @   | \$ 14 = \$ -        |               | \$ - *       |
| Traffic Signal, complete intersection       |          | EA @   | \$ 250,000 = \$ -   |               | \$ - *       |
| Regulatory Sign                             | 25.0     | EA @   | \$ 100 = \$ 2,500   |               | \$ 2,500 *   |
| Advisory Sign                               | 9.0      | EA @   | \$ 100 = \$ 900     |               | \$ 900 *     |
| Guide/Street Name Sign                      | 19.0     | EA @   | \$ 100 = \$ 1,900   |               | \$ 1,900 *   |
| Epoxy Pavement Marking                      | 6,288.0  | SF @   | \$ 12 = \$ 75,456   |               | \$ 75,456 *  |
| Thermoplastic Pavement Marking              | 300.0    | SF @   | \$ 22 = \$ 6,600    |               | \$ 6,600 *   |
| Barricade - Type 3                          | 8.0      | EA @   | \$ 115 = \$ 920     |               | \$ 920 *     |
| Delineator (Type I)                         |          | EA @   | \$ 21 = \$ -        |               | \$ - *       |
| Curb and Gutter, Type C (Ramp)              | 19,734.0 | LF @   | \$ 21 = \$ 414,414  |               | \$ 414,414 * |
| Curb and Gutter, Type A (6" Vertical)       | 14,152.0 | LF @   | \$ 16 = \$ 226,432  |               | \$ 226,432 * |
| Curb and Gutter, Type B (Median)            |          | LF @   | \$ 13 = \$ -        |               | \$ - *       |
| 5' Pedestrian Ramp                          | 439.0    | SY @   | \$ 108 = \$ 47,412  |               | \$ 47,412 *  |
| 6' Pedestrian Ramp                          | 320.0    | SY @   | \$ 108 = \$ 34,560  |               | \$ 34,560 *  |
| Mid Block Pedestrian Ramp                   | 135.0    | SY @   | \$ 108 = \$ 14,580  |               | \$ 14,580 *  |

|   |         |    |   |            |   |              |                 |
|---|---------|----|---|------------|---|--------------|-----------------|
| Cross Pan   | 236.0   | SY | @ | \$ 53      | = | \$ 12,508    | \$ 12,508 *     |
| Curb Chase  |         | EA | @ | \$ 1,300   | = | \$           | \$ - *          |
| <b>- Storm Drain Improvements</b>   |         |    |   |            |   |              |                 |
| Concrete Box Culvert (M Standard), Size ( W x H )   |         | LF | @ | \$         | = | \$           | \$ - *          |
| Reinforced Concrete Pipe (RCP) Size   |         | LF | @ | \$         | = | \$           | \$ - *          |
| 18" Reinforced Concrete Pipe  | 1,600.0 | LF | @ | \$ 69      | = | \$ 110,400   | \$ 110,400 *    |
| 24" Reinforced Concrete Pipe  | 1,318.0 | LF | @ | \$ 84      | = | \$ 110,712   | \$ 110,712 *    |
| 30" Reinforced Concrete Pipe  | 1,215.0 | LF | @ | \$ 94      | = | \$ 114,210   | \$ 114,210 *    |
| 36" Reinforced Concrete Pipe  | 902.0   | LF | @ | \$ 124     | = | \$ 111,848   | \$ 111,848 *    |
| 42" Reinforced Concrete Pipe(62' from grading)  | 1,247.0 | LF | @ | \$ 134     | = | \$ 167,098   | \$ 167,098 *    |
| 48" Reinforced Concrete Pipe  | 1,071.0 | LF | @ | \$ 178     | = | \$ 190,638   | \$ 190,638 *    |
| 54" Reinforced Concrete Pipe  | 206.0   | LF | @ | \$ 182     | = | \$ 37,492    | \$ 37,492 *     |
| Flared End Section (FES) RCP(1) from grading  | 2.0     | EA | @ | \$ 650     | = | \$ 1,300     | \$ 1,300 *      |
| End Treatment - Cutoff Wall   |         | EA | @ | \$ 1,000   | = | \$           | \$ - *          |
| Curb Inlet (Type R) L=5', Depth < 5 feet  |         | EA | @ | \$ 3,791   | = | \$           | \$ - *          |
| Curb Inlet (Type R) L=5', 5'-10' Depth  | 3.0     | EA | @ | \$ 5,044   | = | \$ 15,132    | \$ 15,132 *     |
| Curb Inlet (Type R) L = 5' , 10'-15' Depth  |         | EA | @ | \$ 6,027   | = | \$           | \$ - *          |
| Curb Inlet (Type R) L = 10' , Depth < 5 feet  |         | EA | @ | \$ 5,528   | = | \$           | \$ - *          |
| Curb Inlet (Type R) L = 10' , 5'-10' Depth  | 12.0    | EA | @ | \$ 6,694   | = | \$ 80,328    | \$ 80,328 *     |
| Curb Inlet (Type R) L = 10' , 10'-15' Depth   |         | EA | @ | \$ 7,500   | = | \$           | \$ - *          |
| Curb Inlet (Type R) L = 15' , Depth < 5 feet  |         | EA | @ | \$ 7,923   | = | \$           | \$ - *          |
| Curb Inlet (Type R) L = 15' , 5'-10' Depth  | 7.0     | EA | @ | \$ 8,000   | = | \$ 56,000    | \$ 56,000 *     |
| Curb Inlet (Type R) L = 15' , 10'-15' Depth   |         | EA | @ | \$ 8,800   | = | \$           | \$ - *          |
| Curb Inlet (Type R) L = 20' , Depth < 5 feet  |         | EA | @ | \$ 8,000   | = | \$           | \$ - *          |
| Curb Inlet (Type R) L = 20' , 5'-10' Depth  | 4.0     | EA | @ | \$ 8,830   | = | \$ 35,320    | \$ 35,320 *     |
| Curb Inlet (Type R) L = _____ , _____ Depth   |         | EA | @ | \$         | = | \$           | \$ - *          |
| Curb Inlet (Type R) L = _____ , _____ Depth   |         | EA | @ | \$         | = | \$           | \$ - *          |
| Grated Inlet (Type C), < 5' deep  | 4.0     | EA | @ | \$ 3,270   | = | \$ 13,080    | \$ 13,080 *     |
| Temp. CMP Inlet   | 1.0     | EA | @ | \$ 2,800   | = | \$ 2,800     | \$ 2,800 *      |
| Storm Sewer Manhole, Box Base, Depth < 15 feet  | 6.0     | EA | @ | \$ 8,592   | = | \$ 51,552    | \$ 51,552 *     |
| Storm Sewer Manhole, Slab Base, Depth < 15 feet   | 23.0    | EA | @ | \$ 4,575   | = | \$ 105,225   | \$ 105,225 *    |
| Geotextile (Erosion Control)  |         | SY | @ | \$ 5       | = | \$           | \$ - *          |
| Rip Rap, d50 Size from 6" to 24"  | 42.9    | CY | @ | \$ 98      | = | \$ 4,204     | \$ 4,204 *      |
| Rip Rap, Grouted  |         | CY | @ | \$ 215     | = | \$           | \$ - *          |
| Drainage Channel Construction, Size ( W x H )   |         | LF | @ | \$         | = | \$           | \$ - *          |
| Channel Lining, Concrete  |         | CY | @ | \$ 450     | = | \$           | \$ - *          |
| Channel Lining, Rip Rap   |         | CY | @ | \$ 98      | = | \$           | \$ - *          |
| Channel Lining, Grass   |         | AC | @ | \$ 1,287   | = | \$           | \$ - *          |
| Channel Lining, Other Stabilization   |         | SY | @ | \$ 3       | = | \$           | \$ - *          |
| Sub-Regional Detention Pond   | 1.0     | LS | @ | \$ 220,957 | = | \$ 220,957   | \$ 220,957 *    |
| Detention Emergency Spillway  |         | EA | @ | \$         | = | \$           | \$ - *          |
| Permanent Water Quality Facility (Describe)   |         | EA | @ | \$         | = | \$           | \$ - *          |
| * specified items subject to defect warranty financial assurance. A minimum of 20% to be retained up to preliminary acceptance process. † For flared end sections, multiply pipe LF cost by 6 |         |    |   |            | = | \$ 3,511,364 | \$ 3,511,364 ** |
| <b>Section 2 Subtotal</b>   |         |    |   |            | = | \$           | \$              |


| Section 3 - Common Development Improvements<br>(Private or District)***   | Quantity | Units |    | Price     |   |              | %<br>Comple | Remaining    |
|---|----------|-------|----|-----------|---|--------------|-------------|--------------|
| <b>- Roadway Improvements</b>   |          |       |    |           |   |              |             |              |
| (Include any applicable items from above Public Improvements list, that are to be private and NOT maintained by El Paso County) |          |       | @  | \$        | = | \$           |             | \$ -         |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
| Concrete Sidewalk (5')  | 13,289.0 | SY    | @  | \$ 38     | = | \$ 504,982   |             | \$ 504,982   |
| Concrete Sidewalk (6')  | 8,759.0  | SY    | @  | \$ 38     | = | \$ 332,842   |             | \$ 332,842   |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
| <b>- Storm Drain Improvements</b>   |          |       |    |           |   |              |             |              |
| (Include any applicable items from above Public Improvements list, that are to be private and NOT maintained by El Paso County) |          |       | @  | \$        | = | \$           |             | \$ -         |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
|   |          |       | @  | \$        | = | \$           |             | \$ -         |
| <b>- Water System Improvements</b>  |          |       |    |           |   |              |             |              |
| Water Main Pipe (PVC), Size 8"  | 13,156.0 | LF    | @  | \$ 94     | = | \$ 1,236,664 |             | \$ 1,236,664 |
| Water Main Pipe (PVC), Size 10"   | 2,065.0  | LF    | @  | \$ 105    | = | \$ 216,825   |             | \$ 216,825   |
| Water Main Pipe (PVC), Size 12"   | 1,309.0  | LF    | @  | \$ 115    | = | \$ 150,535   |             | \$ 150,535   |
| Raw Water Main Pipe (PVC), Size 12"   |          | LF    | @  | \$ 115    | = | \$           |             | \$ -         |
| Raw Water Main Pipe (PVC), Size 6"  |          | LF    | @  | \$ 89     | = | \$           |             | \$ -         |
| Gate Valves, 8"   | 44.0     | EA    | @  | \$ 1,852  | = | \$ 81,488    |             | \$ 81,488    |
| Gate Valves, 10"  | 8.0      | EA    | @  | \$ 1,925  | = | \$ 15,400    |             | \$ 15,400    |
| Gate Valves, 12"  | 3.0      | EA    | @  | \$ 2,000  | = | \$ 6,000     |             | \$ 6,000     |
| Butterfly Valves, 14"   |          | EA    | @  | \$ 2,100  | = | \$           |             | \$ -         |
| Fire Hydrant Assembly w/ all valves   | 38.0     | EA    | @  | \$ 6,430  | = | \$ 244,340   |             | \$ 244,340   |
| Water Service Line Installation, including tap and valves   | 369.0    | EA    | @  | \$ 1,253  | = | \$ 462,357   |             | \$ 462,357   |
| Pump Station, complete  |          | EA    | @  | \$ 50,000 | = | \$           |             | \$ -         |
| Air/Vac Valve & Vault, complete   |          | EA    | @  | \$ 3,500  | = | \$           |             | \$ -         |
| <b>- Sanitary Sewer Improvements</b>  |          |       |    |           |   |              |             |              |
| Sewer Main Pipe (PVC), Size 8"  | 15,722.0 | LF    | @  | \$ 94     | = | \$ 1,477,868 | 25.00       | \$ 1,108,401 |
| Sanitary Sewer Manhole, Depth < 15 feet   | 50.0     | EA    | @  | \$ 4,575  | = | \$ 228,750   | 25.00       | \$ 171,563   |
| Sanitary Service Line Installation, complete  | 360.0    | EA    | @  | \$ 1,516  | = | \$ 545,760   | 25.00       | \$ 409,320   |
| Sewer Main Pipe (PVC), Size 15"   |          | LF    | @  | \$ 96     | = | \$           |             | \$ -         |
| <b>- Landscaping (If Applicable)</b>  |          |       |    |           |   |              |             |              |
| (List landscaping line items and cost - usually only in case of subdivision specific condition of approval, or PUD)             |          |       | EA | \$        | = | \$           |             | \$ -         |
|   |          |       | EA | \$        | = | \$           |             | \$ -         |
|   |          |       | EA | \$        | = | \$           |             | \$ -         |
|   |          |       | EA | \$        | = | \$           |             | \$ -         |
|   |          |       | EA | \$        | = | \$           |             | \$ -         |
| ***items in this section are not subject to defect warranty financial assurance   |          |       |    |           |   |              |             |              |
| <b>Section 3 Subtotal</b>   |          |       |    |           | = | \$ 5,503,811 |             | \$ 4,940,717 |

|   |   |                     |
|---|---|---------------------|
| <b>Financial Assurance Totals</b>   |   |                     |
| As-built drawings - (FILL IN IF THERE ARE ANY PUBLICLY-MAINTAINED IMPROVEMENTS) | \$  | \$1,000             |
| ( Inc. survey to verify detention pond volumes.)                                | <b>Total Construction Financial Assurance</b>   | <b>\$11,572,003</b> |
|   | (Sum of all section subtotals)  |                     |
|   | <b>Total Remaining Construction Financial Assurance</b>   | <b>\$9,257,263</b>  |
|   | (Sum of all section totals less credit for items complete)  |                     |
|   | <b>Total Defect Warranty Financial Assurance</b>  | <b>\$1,167,729</b>  |
|   | (20% of all items identified as public improvements(*). To be collateralized at time of preliminary acceptance) |                     |

**Approvals**

I hereby certify that this is an accurate and complete estimate of costs for the work as shown on the approved Construction Drawings associated with the Project.

 August 16, 2018  
 THOMAS A. KERBY, PE 31429 Date  
 Engineer (P.E. Seal)



GTL, INC.

 August 16, 2018  
 RAUL GUZMAN VICE PRESIDENT Date  
 Approved by Owner / Applicant

**Approved**  
 by Elizabeth Nijkamp  
 El Paso County Planning and Community Development  
 on behalf of Jennifer Irvine, County Engineer, ECM Administrator

Approved by El Paso County Engineer / ECM Administrator **08/30/2018 5:27:06 PM**