From: Danny Mientka <danny@theequitygroup.net>

Sent: Wednesday, September 9, 2020 9:40 AM

To: Kari Parsons

Cc: phrbacek@spencerfane.com; Dykstra, Russell W.
(RDykstra@spencerfane.com)

Subject: Crossroads Metropolitan District

Attachments: Cherokee Water & Sewer Prohable Cast Summary {with exhihits} pdf; CSU__|

Water & Sewer Probable Cost Summary {with exhibits}.pdf

CAUTION: This email originated from outside the El Paso County technology network. Do not click links or
open attachments unless you recognize the sender and know the content is safe. Please call IT Customer
Support at 520-6355 if you are unsure of the integrity of this message.

Kari:

| have evaluated both options for providing water and wastewater to the Crossroads developments,
including having CSU serve the land subject to annexation, and have established the following:

*  While the Hillcrest Acres Subdivision is adjacent to the Colorado Springs Utilities Water
Treatment Plant, therefore satisfying the required contiguity for annexation, the costs for
extending water from CSU’s infrastructure vs. Cherokee’s infrastructure is nearly the same as
outlined on the attached cost estimates. Accordingly, there is no significant financial advantage
to annexation.

e All of the property within the proposed Crossroads Districts lie within the Cherokee
Metropolitan District Service Area and the Manager for Cherokee has stated that the
development of the land is expected to occur within Cherokee’s District. Any attempt to annex
will be challenged by Cherokee.

For these two (2) primary reasons, in addition to the required time to process an annexation application,
| have elected to avoid annexation.

DANNY MIENTKA

Principal
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30-Oct-17

Estimate for Water and Sanitary Sewer Infrastructure Only
No Soils or Environmental Mitigation
No Relocation of Existing Facilities

PROJECT: HILLCREST COMMERCIAL PARK CHEROKEE LOTS: 0 PAY PERIOD: 25-Oct-17
INFRASTRUCTURE ESTIMATE ACRES: 0.00
DU/AC: #Div/o!
Gl O LF
ORIGINAL ACTUAL COST [ ACTUALSPENT | BALANCE TO
| ESTIMATED COST | THIS DRAW TO DATE COMPLETE
ITEM 30-Oct-17
SUBTOTAL SUBTOTAL | SUBTOTAL SUBTOTAL

PLANNING $0 $0.00 $0.00 $0.00
ENGINEERING DESIGN $0 $0.00 $0.00 $0.00
SUPERVISION $56,690 $0.00 $0.00 $56,689.53
SURVEYING $0 $0.00 $0.00 $0.00
SOILS ENGINEER 50 $0.00 $0.00 $0.00
EXCAVATION $0 $0.00 $0.00 $0.00
SANITARY SEWER $315,920 $0.00 $0.00 $315,920.00
WATER $476,534 $0.00 $0.00 $476,534.00
NATURAL GAS $0 $0.00 $0.00 $0.00
ELECTRIC $0 $0.00 $0.00 $0.00
TELEPHONE 50 $0.00 $0.00 $0.00
DRAINAGE CONSTRUCTION $0 $0.00 $0.00 $0.00
CURB AND GUTTER $0 $0.00 $0.00 $0.00
PAVING $0 $0.00 $0.00 $0.00
SIDEWALK $0 $0.00 $0.00 $0.00
FENCE $0 $0.00 $0.00 $0.00
LANDSCAPING $0 $0.00 $0.00 $0.00
OFFSITES $0 $0.00 $0.00 $0.00
MISCELLANEOUS 50 $0.00 $0.00 $0.00
DRAINAGE FEES 50 $0.00 $0.00 $0.00
PARK FEES $0 $0.00 $0.00 $0.00
SCHOOL FEES $0 $0.00 $0.00 $0.00
BRIDGE FEES $0 $0.00 $0.00 $0.00
CONTINGENCY $127,372 $0.00 $0.00 $127,371.63
TOTAL CONSTRUCTION COST $976.515 $0.00 $0.00 $976.515.06
REIMBURSEMENTS — $0 $0.00 $0.00 $0.00
TOTAL AFTER REIMBURSEMENT $976,515 $0.00 $0.00 $976.515.06
COST PERLF #DIVio!
ESTIMATE ASSUMES: REVISIONS:






PROJECT HILLCREST COMMERCIAL PARK CHEROKEE UNITS 0
INFRASTRUCTURE ESTIMATE ACRES: 0.00 PAY PERIOD: 25-0ct-17
DWAC:  #DIVO! ESTIMATE DATE: 30-Oct-17
30-Oct-17 CL 0 _LF
ESTIMATE BID_ |_TOTAL THIS MONTH TOTAL TO DATE
4 Itern Unil Total Unit Total
Description D_..m:___w Units Price nolmu_ D:E._Ek Units Pnce Cost| Quanti Amount o_..nnm«. Amaunt
— [PLANNING 0 I 0 $0.00 $0.00 |
ENGINEERING DESIGN 7 50.00 $0.00
CONSTRUCTION SUPERVISION 6.00%] 56,620 0 $0.00 $0.00
SURVEYING (]| 1S 0 $0.00 $0.00
1

SOILS ENGINEERING LS LS 0 $0.00 $0.00
EXCAVATION;
Roughcut Road & Overiot o| cr 0.00 0 0| cv 0.00 0 0 $0.00 $0.00
Erosion Control ol s 0.00 ol cv 0.00 0 0 $0.00 $0.00
SANITARY SEWER.
& PVC Main {10°- 129 1600 | LF 39.00 62,400 0| LF 0.00 0 0 50,00 $0.00
8" PVC Main (15'- 207 1120 | LF 51.00 £7.120 0] F 0.00 0 0 $0.00 $0.00
60" Manhole (10° - 127 8| EA| 5.100,00 30,600 0 EA] 000 0 0 $0.00 $0.00
60" Manhole (15" - 20') 3| EA| s90000 20,700 0 EA] 000 o o $0.00 $0.00
Tie In a1 Existing Manhole 1 EA| 4,500.00 4,500 0 EA 0.00 0 0 $0.00 $0.00
Bedding 2720 LF 5.00 13,600 0 LF 0.00 (] 0 $0.00 $0.00
18" HOPE Directional Bore 3007 LF| 20000 87,000 0| F 0.00 o 0 $0.00 $0.00
ROW & Overdepth Grading o| s 0.00 20,000 ol eal o000 0 0 $0.00 $0.00
Traffic Control o] s 0.00 20.000 0| Ls 0.00 0 0 $0.00 50.00
Raise Manhole To Finished Grads 0] EA 0.00 0 0| EAl 000 0 0 $0.00 $0.00 |
WATER;
8" Gate Valve 9! EA| 220000 19,800 0| EA] o000 0 0 $0.00 $0.00
8" DIP Bend 9| EA| so0o0 4,500 0| EA| o000 0 0 $0.00 $0.00
8" PVC Main 1828 | LF 43.00 78,604 0| LF 0.00 0 0 $0.00 $0.00
8° Tie In Existing 1| EA| 420000 4,200 ol EA| o000 0 0 $0.00 $0.00
12" Gate Valve 8] EA| 2s0000 31,200 0| EA] 000 ()] 0 $0.00 $0.00
12" OIP Bend 10| EA! 90000 9,000 ol eal o000 0 0 $0.00 $0.00
12° PVC Main 2536 | LF 5000 126,900 o| LF 0.00 0 0 $0.00 50.00
12" Tie In Existing 1| EA| 580000 5,600 0| EAl oco0 0 0 $0.00 $0.00
Bedding 4366 | LF 5.00 21,830 0| Lf 0.00 0 0 $0.00 $0.00
Rock Excavation 0 |LFAVF 7.00 0 o] LF 0.00 0 0 $0.00 $0.00
8" HDPE Directional Bore 00| LF| 18000 £7.000 0§ LF 0.00 0 0 $0.00 $0.00
12" HDPE Directional Bore 250 LF| 25000 62,500 o f 0.00 0 0 S0.00 $0.00
Asphalt Remove & Replace 800] SF 2300 18.400 0| sF 0.00 o 0 $0.00 5000
Traffic Control g| LS 0.00 22,000 0| LS 0.00 0 0 $0.00 $0.00
Grage ROW ol 1§ 0.00 15,000 0|l Ea 0.00 0 ) $0.00 $0.00
GAS 1 LS 0.00 0 LS [1] $0.00 $0.00
ELECTRIC

0] UNIT 0.00 0 0| EA| om0 0 0 $0.00 $0.00

0| EA 0.00 0 o] EAl o000 0 0 $0.00 $0.00

0| EA 0.00 0 o] EAl_ 000 0 0 $0.00 $0.00
TELEPHONE:

0| Lot 0.00 0 0| o7 0.00 0 0 $0.00 $0.00

ol \F 0.00 0 ol _LF 0.00 (1] 0 $0.00 $0.00
DRAINAGE CONSTRUCTION:

o| Ea 0.00 ) of EAl o000 0 0 $0,00 $0.00

0| EA 0.00 0 o| EAj_ 000 0 0 $0.00 50.00
CURB & GUTTER:

o LF 0.00 0 o| LF 0.00 o 0 $0.00 $0.00

ol L 0.00 0 ol LFl ooco 0 i $0.00 $0.00
ASPHALT PAVING.

0| sy 0.00 0 ol sy| o000 0 0 $0.00 $0.00

0] sy 0.00 0 0| syl o000 0 1] £0.00 $0.00
[SIDEWALKC 0| sF 0.00 0 0 SF| 000 0 0 S0.00 —50.00 |
CONCRETE FENCE 8] LF 0.00 0 0] LF 0.00 1] 0 $0.00 ~$0.00 |
LANDSCAFING

8 |ACRE 0.00 0 [ACRE 0.00 0 0 $0.00 £0.00

0| 1s 0.00 0 o] EAl  oon 0 0 $0.00 $0.00
OFFSITES

o]l s 0.00 0 0| LS 0.00 0 o $0.00 $0.00

0 SY 0.00 0 a SY 0.00 J 1] $0.00 $0.00
MISCELLANEOUS LS LS [F $0.00 _$0.00 |
DRAINAGE FEES 0.00 JACRE 0.00 0 ACRE i 50.00 50.00 |
PARK FEES BUILDER 0 BUILDER 0 $0.00 $0.00

I —_l _
SCHOOL FEES BUILDER 0 BUILDER 0 $0.00 $0.00
| |
| |BRIDGE FEES 0.60 [ACRE 0.00 0 ACRE 0 £0.00 $0.00






i
PROJECT. HILLCREST COMMERCIAL PARK CHEROKEE UNITS 0
INFRASTRUCTURE ESTIMATE ACRES 000 PAY PERIOD: 25-0ct-17
DWAC:  #DiVIO! ESTIMATE DATE:; 30-Oct-17
30-0¢t-17 CL. 0 LF
ESTIMATE | BiD | TOTAL THIS MONTH TOTAL TO DATE
# tem Unit, Total Unit ._,oﬁ__
Uuuﬂ._.heoz DS:E, _Unils Price Cost Dcﬂ:ﬁ. Lnits Price Cost| Quanti Amount Quanti Amount
CONTINGENCY 15%| 127312 $0.00 $0.00
Sub Tatal $376.515 50 $0.00 $0
POSSIBLE REIMBURSEMENTS:
0(LOTS 0.00 0 1} $0.00 $0.00
0
[1] 0 $0.00 $0.00
Sub Tolal Reimbursemanis S0 $0 50 50 |
TOTAL AFTER REIMBURSEMENTS $9 rmum 50 $0.00 $0
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30-Oct-17

Estimate for Water and Sanitary Sewer Infrastructure Only

No Soils or Environmental Mitigation
No Relocation of Existing Facilities

PROJECT: HILLCREST COMMERCIAL PARK CSU LOTS: 0 PAY PERIOD: 25-Oct-17
INFRASTRUCTURE ESTIMATE ACRES: 0.00
DW/AC: #DIV/O!
CL: 0 LF
ORIGINAL ACTUAL COST | ACTUAL SPENT | BALANCE TO
ESTIMATED COST| THIS DRAW TO DATE COMPLETE
ITEM 30-Oct-17
SUBTOTAL SUBTOTAL SUBTOTAL SUBTOTAL

PLANNING $0 $0.00 $0.00 $0.00
ENGINEERING DESIGN $0 $0.00 $0.00 $0.00
SUPERVISION $50,141 $0.00 $0.00] $50,140.87
SURVEYING $0 $0.00 $0.00 $0.00
SOILS ENGINEER $0 $0.00 $0.00 $0.00
EXCAVATION $0 $0.00 $0.00 $0.00
SANITARY SEWER $283,300 $0.00 $0.00 $283,300.00
WATER $415,100 $0.00 $0.00} $415,100.00
NATURAL GAS $0 $0.00 $0.00 $0.00
ELECTRIC $0 $0.00 $0.00 $0.00
TELEPHONE $0 $0.00 $0.00 $0.00
DRAINAGE CONSTRUCTION $0 $0.00 $0.00 $0.00
CURB AND GUTTER $0 $0.00 $0.00 $0.00
PAVING $0 $0.00 $0.00 $0.00
SIDEWALK $0 $0.00 $0.00 $0.00
FENCE $0 $0.00 $0.00 $0.00
LANDSCAPING $0 $0.00 $0.00 $0.00
OFFSITES $0 $0.00 $0.00 $0.00
MISCELLANEOUS $0 $0.00 $0.00 $0.00
DRAINAGE FEES $0 $0.00 $0.00 $0.00
PARK FEES $0 $0.00 $0.00 $0.00
SCHOOL FEES $0 $0.00 $0.00 $0.00
BRIDGE FEES $0 $0.00 $0.00 $0.00
CONTINGENCY $112,281 $0.00 $0.00 $112,281.13
TOTAL CONSTRUCTION COST £860.822 $0.00 $0.00 $860.822.00
REIMBURSEMENTS I. $0 $0.00 $0.00 $0.00
TOTAL AFTER REIMBURSEMENT $860,822 $0.00 $0.00 $860,822.00
COST PER LF #DIV/O!
ESTIMATE ASSUMES: REVISIONS:






PROJECT: HILLCREST COMMERCIAL PARK CSU UNITS 0
INFRASTRUCTURE ESTIMATE ACRES: 0.00 PAY PERIOD: 25-0ct17
DWAC:  #DIv/O! ESTIMATE DATE: 30-Oct-17
30-Oct-17 CL; 0_LF
ESTIMATE BID TOTAL THIS MONTH TOTAL TO DATE
* ftem Unit Total Unit Total
Description Quantity! Linits Price Cost| Quantity| Linits Price QF._ Quantity Amount Quantity Amount

PLANNING 0 0 50.00 $0.00
ENGINEERING DESIGN 0 $0.00 $0.00
CONSTRUCTION SUPERVISION 6.00%] 50141 0 50.00 $0.00
SURVEYING LS LS 0 $0.00 $0.00
SOILS ENGINEERING LS LS 0 50.00 __$0.00 |
EXCAVATION
Roughcut Road & Overlot 0| cv 0.00 0 ol cv 0.00 0 0 56.00 $0.00
Erosion Control 0| 1§ 0.00 o cy 0.00 0 0 $0.00 $0.00 |
SANITARY SEWER
8° PVC Main {10°-12) 2800 | LF 3000| 113.100 o uF 0.00 0 0 $0.00 $0.00
60" Manhola 12| EA| s5.to000 61,200 0| EA 0.00 0 0 $0.00 $0.00
Tia In at Existing Main t| Al 500000 5,000 o| EA 0.00 0 0 $0.00 $0.00
Bedding 2800 LF 5.00 14,500 o tF 0.00 0 0 50.00 £0.00
18" HDPE Directional Bore 250 | LF| 28000 72,500 o| 0.00 0 0 $0.00 $0.00
ROW Grading o| L8 0.00 9,000 o| EA 0.00 0 0 $0.00 $0.00
Tratfic Control 0| LS 0.00 8,000 o| s 0.00 0 0 $0.00 $0.00
Raise Manhole To Finished Grade 12 EA 0.00 0 0 EA 0.00 1] v} $0.00 $0.00
WATER:
8" Gale Valve 15 EA| 220000 33.000 o EA 0.00 0 0 $0.00 $0.00
8" Bend 20| €Ea|l 49000 9,800 0| EA 0.00 0 0 $0.00 $0.00
8" PVC Main 5500{ LF 4300 | 236,500 o F 0.00 0 0 $0.00 $0.00
& Tie In Existing 41 EA| 420000 16,800 0| EA 0.00 0 o $0.00 $0.00
Bedding 5500| LF 5.00 27,500 o LF 0.60 0 0 $0.00 $0.00
Rock Excavation 0 |LFAF 7.00 0 o LF 0.00 o o £0.00 $0.00
8" HDPE Directional Bore aso| | 15000 66,500 g| LF 0.00 0 0 $0.00 $0.00
Asphalt Remove & Replace 0 SF 23.00 [+] [} SF 0.00 0 1] $0.00 $0.00
Traffic Control o] LS 0.00 25,000 ol LS 0.00 0 0 $0.00 $0.00
Raise Valve Box ol EAl 40000 o 0| EAl 000 0 0 50.00 $0.00 |
GAS 0] LS 0.00 0 LS 0 $0.00 $0.00
ELECTRIC

0 | UNIT 0.00 [ 0 EA| 000 0 ) $0.00 $0.00

0| EAl 0.00 o o| Eal o000 0 ) $0.00 $0.00

0| EAl 0.00 0 0 EAl 000 0 ) $0.00 $0.00
TELEPHONE:

0| LOT 0.00 0 0| LoOT 0.00 0 0 $0.00 £0.00

0| IF 0.00 0 ol F 0.00 0 0 $0.00 $0.00
DRAINAGE CONSTRUCTION

0| EA 0.00 0 o| Al o000 0 0 $0.00 $0.00

o| EA 0.00 0 ol sal o000 0 0 $0.00 $0.00
CURB & GUTTER.

0| LF 0.00 0 o] Lf 0.00 0 0 $0.00 000

0| LF 0.00 0 o] LF 0.00 0 0 $0.00 $0.00
ASPHALT PAVING.

o| sy 0.00 0 0| sv .00 ) 0 $0.00 $0.00

ol sy 0.00 0 ol sy .00 ) 0 $0.00 $0.00
SIDEWALK 0] sF 0.00 0 0 SF| 000 [} [ $0.00 $0.00
CONCRETE FENCE 0] Lr 000 1] 0] LF 0.00 0 0 $0.00 $0.00
LANDSCAPING

8 |ACRE 0.00 0 {ACRE 0.00 0 0 $0.00 $0.00

0| s 0.00 0 0| EA 0.00 0 0 $0.00 $0.00
OFFSITES

ol s 0.00 0 o| LS 0.00 0 0 50,00 $0.00

6| sy 0.00 0 0| sy 0.00 0 0 $0.00 $0.00
MISCELLANEOUS LS LS 0 $0.00 $0.00
DRAINAGE FEES 0.00 [ACRE 0.00 0 ACRE 0 30.00 $0.00
PARK FEES BUILDER [} BUILDER [ $0.00 $0.00

. -
|___|SCHOOQL FEES BUILDER 0 BUILDER 7] 50.00 50.00
| |BRIDGE FEES 0.00 |ACRE 0.00 0 ACRE 0 $0.00 $0.00

CONTINGENCY 15%| 112,281 $0.00 50.00
Sub Tolal $860.822 50 $0.00 30 |
POSSIBLE REIMBURSEMENTS

0| LOTS 0.00 0 0 $0.00 $0.00

0






PROJECT: HILLCREST COMMERCIAL PARK CSU UNITS 0
INFRASTRUCTURE ESTIMATE ACRES: 0.00 PAY PERIOD: 25-0¢ct-17
DUAC:  #DIviOI ESTIMATE DATE: 30-0ct-17
30-0ct-17 CL: Q _-..ﬂ
ESTIMATE 1 BID | TOTAL THIS MONTH TOTAL TO DATE
# Item Lnit] Total i
Description Quantity} Units| Price Cost| Quantity] Units Quantity Amount
0 $0.00
Sub Total Reimbursements 50 50
TOTAL AFTER REIMEURSEMENTS $860,822 50
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Print Date: 4/2/2015

Sheet Revisions As Constructed

MARKSHEFFEL ROAD Project No./Code
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