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Please address review 5
comments and other changes
that have been made to the
CDs in response to
engineering comments.
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Unit (with Pre-Plat Construction)
Description Quantity Units Cost Total % Complete Remaining
SECTION 1 - GRADING AND EROSION CONTROL (Construction and Per t BMPs)
Earthwork
less than 5,000; $8,000 min cYy $ 7.50 = $ - $ -
5,001-20,000; $30,000 min cY $ 6.50 = $ - $ -
20,001-50,000; $100,000 min cY $ 4.50 = $ - $ -
50,001-200,000; $175,000 min cY $ 3.00 = $ - $ -
greater than 200,000; $500,000 min 208194. CcY $ 2.50 = $ 520,485.00 $ 520,485.00
Erosion Control Blanket 23480. sy $ 6.00 = $ 140,880.00 $ 140,880.00
Seeding (inc. noxious weed mgmnt.) & Mulching i3, AC $ 2,037.00 = $ 26,481.00 $ 26,481.00
Permanent Pond/PCM (provide engineer's estimate) 1. EA $ 618,2 0 = $ 618,207.00 $ 618,207.00
(Line ltem Above sum total of Ponds) - $741,848.40 minus $ - $ -
$123,641.40 = $618,207) - i.e. - no contingency $ -
[insert items not listed but part of construction plans] $ -
Safety Fence LF $ 5.00 = $ -
Inlet Protection il EA $ 322.00 = $ 3,542.00
Rock Check Dam EA $ 908.00 = $ - $ -
Concrete Washout Basin il EA $ 1,790.00 = $ 1,790.00 $ 1,790.00
Sediment Basin _ EA $ 3,483.00 $ - $ -
Sediment Trap EA $ 877.00 = $ - $ -
Silt Fence 4267. LF $ 3.00 = $ 12,801.00 $ 12,801.00
Slope Drain LF $ 30.00 = $ - $ -
Straw Bale EA $ 56.00 = $ - $ -
Straw Wattle/Rock Sock 306. LF $ 11.00 = $ 3,366.00 $ 3,366.00
Surface Roughening AC $ 507.00 $ - $ -
Vehicle Tracking Control 2. EA $ 3,840.00 = $ 7,680.00 $ 7,680.00
= $ - $ .
= $ - $ _
= $ - $ .
[insert items not listed but part o; = $ - $ -
% of Construction BMPs) = $ 10,212.65 $ 10,212.65
* - Subject to defect warranty financial assu
retained until final acceptance (MAXIMUM Section 1 Subtotal = $ 1,345,444.65 $ 1,345,444.65
SECTION 2 - PUBLIC IMP
ROADWAY IMPROVEMENTS
Construction Traffic Control 1. LS $ 15,000.00 = $ 15,000.00 $ 15,000.00
Aggregate Base Course (135 Ibs/cf) 750. Tons $ 42.00 = $ 31,500.00 $ 31,500.00
Aggregate Base Course (135 Ibs/cf) CcYy $ 81.00 = $ - $ -
Asphalt Pavement (3" thick) 9793. sy $ 22.00 $ 215,446.00 $ 215,446.00
Asphalt Pavement (4" thick) 17387. SY $ 31.00 = $ 538,997.00 $ 538,997.00
Asphalt Pavement (6" thick) SY $ 47.00 = $ - $ -
Asphalt Pavement (147 Ibs/cf) __"thick Tons $ 140.00 = $ - $ -
Raised Median, Paved 275. SF $ 15.00 = $ 4,125.00 $ 4,125.00
Signs (regulatory/advisory/guide/street) 45. EA $ 293.00 = $ 13,185.00 $ 13,185.00
Epoxy Pavement Marking 6880. SF $ 19.00 $ 130,720.00 $ 130,720.00
Thermoplastic Pavement Marking 266. SF $ 29.00 = $ 7,714.00 $ 7,714.00
Barricade - Type 3 4. EA $ 380.00 = $ 1,520.00 $ 1,520.00
Delineator - Type | EA $ 38.00 = $ - $ -
Curb and Gutter, Type A (6" Vertical) 8750. LF $ 49.00 = $ 428,750.00 $ 428,750.00
Curb and Gutter, Type B (Median) 80. LF $ 50.00 = $ 4,000.00 $ 4,000.00
Curb and Gutter, Type C ~ (Ramp) 2390. LF $ 51.00 $ 121,890.00 $ 121,890.00
4" Sidewalk (common areas only) SY $ 69.00 = $ - $ -
5" Sidewalk 5284. sy $ 85.00 = $ 449,140.00 $ 449,140.00
6" Sidewalk SY $ 113.00 = $ - $ -
8" Sidewalk SY $ 141.00 = $ - $ -
Pedestrian Ramp 378 EA $ 1,961.00 = $ 62,752.00 $ 62,752.00
Cross Pan, local (8" thick, 6' wide to include return) 120. LF $ 87.00 $ 10,440.00 $ 10,440.00
Cross Pan, collector (9" thick, 8' wide to include return) 74. LF $ 131.00 = $ 9,694.00 $ 9,694.00
Curb Opening with Drainage Chase EA $ 2,341.00 = $ - $ -
Guardrail Type 3 (W-Beam) LF $ 87.00 = $ - $ -
Guardrail Type 7 (Concrete) LF $ 104.00 = $ - $ -
Guardrail End Anchorage EA $ 2,485.00 = $ - $ -
Guardrail Impact Attenuator EA $  22,568.00 = $ - $ -
Sound Barrier Fence (CMU block, 6' high) LF $ 113.00 = $ - $ -
Sound Barrier Fence (panels, 6' high) LF $ 115.00 = $ - $ -
Electrical Conduit, Size = LF $ 33.00 = $ - $ -
Traffic Signal, (provide engineer's estimate) EA = $ - $ -
Survey Monumentation 4. EA $ 638.00 = $ 2,552.00 $ 2,552.00
= $ - $ _
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Glenn Reese - EPC Stormwater
SW - Rectangle

Glenn Reese - EPC Stormwater
SW - Textbox with Arrow
Unresolved previous comment: 3 shown on plans

Review 6 update: there's now 4 shown on the plans. 

Glenn Reese - EPC Stormwater
SW - Textbox with Arrow
update

Glenn Reese - EPC Stormwater
SW - Textbox
It looks like nothing was updated on this form since the last submittal. Please  revise all docs per our comments.

Joseph Sandstrom
Text Box
Please address review 5 comments and other changes that have been made to the CDs in response to engineering comments. 

Glenn Reese - EPC Stormwater
SW - Textbox with Arrow
Revise to 757,136.40 to match what's shown on PDF page 297 of the FDR. 


PROJECT INFORMATION

Project Name: Monument Ridge East Filing No. 1

Date: 07/13/26

PCD File No. SF2514

Unit (with Pre-Plat Construction)
Description Quantity Units Cost Total % Complete Remaining
$ - $ -
$ - $ -
[insert items not listed but part of construction plans] $ - $ -
STORM DRAIN IMPROVEMENTS
Concrete Box Culvert (M Standard), Size ( W x H LF $ - $ -
18" Reinforced Concrete Pipe 251. LF $ 111.00 $ 27,861.00 $ 27,861.00
24" Reinforced Concrete Pipe 755. LF $ 161.00 $ 121,555.00 $ 121,555.00
30" Reinforced Concrete Pipe 818. LF $ 167.00 $ 136,606.00 $ 136,606.00
36" Reinforced Concrete Pipe 1023. LF $ 191.00 $ 195,393.00 $ 195,393.00
42" Reinforced Concrete Pipe 408. LF $ 275.00 $ 112,200.00 $ 112,200.00
48" Reinforced Concrete Pipe 121. LF $ 349.00 $ 42,229.00 $ 42,229.00
54" Reinforced Concrete Pipe 1207. LF $ 465.00 $ 561,255.00 $ 561,255.00
60" Reinforced Concrete Pipe LF $ 476.00 $ - $ -
66" Reinforced Concrete Pipe LF $ 550.00 $ - $ -
72" Reinforced Concrete Pipe LF $ 616.00 $ - $ -
18" Corrugated Steel Pipe LF $ 136.00 $ - $ -
24" Corrugated Steel Pipe LF $ 229.00 $ - $ -
30" Corrugated Steel Pipe LF $ 244.00 $ - $ -
36" Corrugated Steel Pipe LF $ 244.00 $ - $ -
42" Corrugated Steel Pipe LF $ 226.00 $ - $ -
48" Corrugated Steel Pipe LF $ 465.00 $ - $ -
54" Corrugated Steel Pipe LF $ 459.00 $ - $ -
60" Corrugated Steel Pipe LF $ 501.00 $ - $ -
66" Corrugated Steel Pipe LF $ 580.00 $ - $ -
72" Corrugated Steel Pipe LF $ 654.00 $ - $ -
78" Corrugated Steel Pipe 602. LF $ 728.00 $ 438,256.00 $ 438,256.00
84" Corrugated Steel Pipe LF $ 901.00 $ - $ -
Flared End Section (FES) RCP  Size =
(unit cost = 6x pipe unit cost) EA $ - $ -
Flared End Section (FES) CSP  Size =
(unit cost = 6x pipe unit cost) EA $ - $ -
(See Storm FES Cost Estimate = $16,230) 1. LS $  16,230.00 $ 16,230.00 $ 16,230.00
[insert items not listed but part of construction plans] $ - $ -
End Treatment- Headwall EA $ - $ -
End Treatment- Wingwall EA $ - $ -
End Treatment - Cutoff Wall EA $ - $ -
Curb Inlet (Type R) L=5', Depth < 5' EA $  8,814.00 $ - $ -
Curb Inlet (Type R) L=5', 5' < Depth < 10 EA $ 10,835.00 $ - $ -
Curb Inlet (Type R)L=5', 10’ < Depth < 15' EA $  12,206.00 $ - $ -
Curb Inlet (Type R) L =10, Depth < &' EA $  11,438.00 $ - $ -
Curb Inlet (Type R) L =10, 5'< Depth < 10' EA $  12,689.00 $ - $ -
Curb Inlet (Type R) L =10',  10' < Depth < 15' EA $ 16,174.00 $ - $ -
Curb Inlet (Type R) L =15, Depth < 5' EA $  14,452.00 $ - $ -
Curb Inlet (Type R) L =15, 5'< Depth < 10' EA $ 17,237.00 $ - $ -
Curb Inlet (Type R) L =15', 10’ < Depth < 15' EA $  21,610.00 $ - $ -
Curb Inlet (Type R) L =20, Depth < &' EA $  16,499.00 $ - $ -
Curb Inlet (Type R) L =20,  5'< Depth < 10’ EA $  20,012.00 $ - $ -
Grated Inlet (Type C), Depth < 5' EA $ 8,156.00 $ - $ -
Grated Inlet (Type D), Depth < &' EA $ 11,435.00 $ - $ -
Storm Sewer Manhole, Box Base 14. EA $  18,950.00 $ 265,300.00 $ 265,300.00
Storm Sewer Manhole, Slab Base 15. EA $ 9,314.00 $ 139,710.00 $ 139,710.00
Geotextile (Erosion Control) SY $ 6.00 $ - $ -
Rip Rap, d50 size from 6" to 24" 1004. Tons $ 102.00 $ 102,408.00 $ 102,408.00
Rip Rap, Grouted Tons $ 136.00 $ - $ -
Drainage Channel Construction, Size ( W x H ) LF $ - $ -
Drainage Channel Lining, Concrete 38. CcY $ 815.00 $ 30,970.00 $ 30,970.00
Drainage Channel Lining, Rip Rap CcY $ 234.00 $ - $ -
Drainage Channel Lining, Grass AC $ 2,100.00 $ - $ -
Permanent Drainage Channel Lining or Roadside Ditch TRM SY $ 13.00 $ - $ -
Curb Inlet (Type D-10-R) L=4' 2 EA $ 6,500.00 $ 13,000.00 $ 13,000.00
Curb Inlet (Type D-10-R) L=8' 2. EA $  11,500.00 $ 23,000.00 $ 23,000.00
Curb Inlet (Type D-10-R) L=10" i, EA $ 12,500.00 $ 12,500.00 $ 12,500.00
Curb Inlet (Type D-10-R) L=12" 7. EA $  14,000.00 $ 98,000.00 $ 98,000.00
Curb Inlet (Type D-10-R) L=16" 83 EA $ 16,250.00 $ 48,750.00 $ 48,750.00
Grated Inlet (Triple CDOT Type D) - Collection Structure i, EA $  35,000.00 $ 35,000.00 $ 35,000.00
$ - $ -
[insert items not listed but part of construction plans] $ - $ -
* - Subject to defect warranty financial assurance. A minimum of 20% shall be
retained until final acceptance (MAXIMUM OF 80% COMPLETE ALLOWED) Section 2 Subtotal $ 4'467'648_00 $ 4’467'648_00
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PROJECT INFORMATION

Project Name: Monument Ridge East Filing No. 1 Date: 07/13/26 PCD File No. SF2514
Unit (with Pre-Plat Construction)
Description Quantity Units Cost Total % Complete Remaining

SECTION 3 - COMMON DEVELOPMENT IMPROVEMENTS (Private or District and NOT Maintained by EPC)**

ROADWAY IMPROVEMENTS

$ - $ -
= $ - $ _
= $ - $ .
= $ - $ _
= $ - $ .
= $ - $ _
STORM DRAIN IMPROVEMENTS (Exception: Permanent Pond/BMP shall be itemized under Section 1)
= $ - $ _
= $ - $ .
= $ - $ _
= $ - $ .
= $ - $ _
= $ - $ .
WATER SYSTEM IMPROVEMENTS
Water Main Pipe (PVC), Size 8" 3868. LF $ 90.00 $ 348,120.00 $ 348,120.00
Water Main Pipe (Ductile Iron), Size 8" LF $ 105.00 = $ - $ -
Gate Valves, 8" 26. EA $ 2,599.00 = $ 67,574.00 $ 67,574.00
Fire Hydrant Assembly, w/ all valves 6. EA $ 9,228.00 = $ 55,368.00 $ 55,368.00
Water Service Line Installation, inc. tap and valves 36. EA $ 1,852.00 = $ 66,672.00 $ 66,672.00
Fire Cistern Installation, complete EA = $ - $ -
= $ - $ .
[insert items not listed but part of construction plans] $ - $ -
SANITARY SEWER IMPROVEMENTS
Sewer Main Pipe (PVC), Size 8" 3070. LF $ 90.00 = $ 276,300.00 $ 276,300.00
Sanitary Sewer Manhole, Depth < 15 feet i3, EA $ 6,136.00 = $ 92,040.00 $ 92,040.00
Sanitary Service Line Installation, complete 36. EA $ 1,962.00 = $ 70,632.00 $ 70,632.00
Sanitary Sewer Lift Station, complete EA = $ - $ -
Sanitary Main Pipe (PVC), Size 8" (Force Main) 2360. LF $ 90.00 = $ 212,400.00 $ 212,400.00
[insert items not listed but part of construction plans] $ - $ -
LANDSCAPING IMPROVEMENTS (For subdivision specific condition of approval, or PUD)
(See Landscaping Cost Estimate = $578,698) 1. EA $ 578,698.00 = $ 578,698.00 $ 578,698.00
EA = $ - $ -
EA = $ - $ -
EA = $ - $ -
EA = $ - $ -
** - Section 3 is not subject to defect warranty requirements Section 3 Subtotal = $ 1,767,804.00 $ 1,767,804.00
AS-BUILT PLANS (Public Improvements inc. Permanent WQCV BMPs) LS $  10,000.00 = $ 10,000.00 $ 10,000.00
POND/BMP CERTIFICATION (inc. elevations and volume calculations) LS $ 5,000.00 = $ 5,000.00 $ 5,000.00

Total Construction Financial Assurance $ 7,595,896.65
(Sum of all section subtotals plus as-builts and pond/BMP certification)

Total Remaining Construction Financial Assurance (with Pre-Plat Construction) ¢ 7,595,896.65
(Sum of all section totals less credit for items complete plus as-builts and pond/BMP certification)

Total Defect Warranty Financial Assurance _$  1,154,740.20

(20% of all items identified as (*). To be collateralized at time of preliminary acceptance)

Approvals

I hereby certify that this is an accurate and complete estimate of costs for the work as shown on the Grading and Erosion Control Plan and Construction Drawings associated with the Project.

Engineer  (P.E. Seal Required)

Approved by Owner / Applicant Date

Approved by El Paso County Engineer / ECM Administrator Date
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