


			<b>4</b> .5	<b>4</b> .7	<b>+</b> 4.8	<b>+</b> 4.8	<b>+</b> 4.8	<b>4</b> .7	<b>4</b> .5
			<b>*</b> 5.0	<b>+</b> 5.2	<b>+</b> 5.3	<b>+</b> 5.4	<b>+</b> 5.4	<b>+</b> 5.3	<b>+</b> 5.1
			<b>+</b> 5.4	<b>+</b> 5.7	<b>+</b> 5.9	<b>+</b> 6.0	<b>+</b> 6.1	<b>+</b> 6.0	<b>+</b> 5.8
4.5 +4.9 +	• 5.3	<b>+</b> 5.6	<b>+</b> 6.0	<b>+</b> 6.3	<b>+</b> 6.5	<b>+</b> 6.7	<b>+</b> 6.8	<b>+</b> 6.8	<b>+</b> 6.6
5.0 <b>+</b> 5.5									
5.5 <b>+</b> 6.0		$\langle \ \rangle$					/		
						/			
6.1 <b>*</b> 6.6 *						//		/	
6.7 <b>*</b> 7.3	<b>7</b> .8	<b>+</b> 8.1	+8.5	<b>+</b> 8.8	<b>+</b> 9.1	+9.3	<b>+</b> 9.4	<b>*</b> 9.4	+ 9.2
7.3 7.9	• 8.4	<b>+</b> 8.7	9.0	<b>+</b> 9.2	<b>+</b> 9.5	+9.6	<b>+</b> 9.8	<b>+</b> 9.8	+9.6
7.8 <b>8</b> .5	<b>8</b> .9	<b>+</b> 9.1	9.4	<b>+</b> 9.6		9.9	<b>+</b> 10.0	<b>+</b> 10.1	+9.9
8.2 8.9	+	+9.5	<b>†</b> 9.7	AR	RV'C		+ 10.2	+ 10 2	+ 10.0
i				±2,5	79 FT <sup>2</sup>			/	
8.5 +9.1	9.5	<b>•</b> 9.7	9.9	FFE=	6874.0		10.3	10.4	+10.2
8.7 9.3	9.7	<b>+</b> 9.9_	<u>+</u> <u>10.</u> 0			<b>+</b> 10.4	<b>+</b> 10.4	<b>+</b> 10.4	+10.2
8.8 9.4	<b>•</b> 9.8	+10.0	<b>+</b> 10.2			<b>+</b> 10.4	+ 10.4	+10.4	+ 10.2
<b>8.8 9</b> .5	+ a a	+	10.2	+		+	+ 10.4	+ 10 3	<b>1</b> 0 1
8.7 9.4	9.8	10.0	<b>*10.1</b>	10 2	10.2	10.3	10.2	10.1	9.8
8.5 9.1	9.6	<b>+</b> 9.8	<b>+</b> 9.9	+ 10.0	+ 10.1	<b>+</b> 10.0	<b>+</b> 10.0	<b>+</b> 9.8	<b>+</b> 9.5
8.2 <b>+</b> 8.8 7.7 <b>+</b> 8.4	9.2	+ 9.5	<b>+</b> 9.6	+ 9.7	<b>+</b> 9.7	<b>+</b> 9.7	<b>+</b> 9.6	<b>+</b> 9.4	<b>+</b> 9.0
77 <b>+</b> 01		+	+	+	+	+	+ 1	+	+ •
1.1 0.4			1						
7.2 7.8	L	+	-	-	-	-	-	_	

 $\sim\sim\sim\sim$ 







SITE LIGHTING LEGEND					
—— E ——	ELECTRIC SERVICE				
T	TELEPHONE / COMMUNICATION				
*	NEW PARKING LOT LIGHTS				
	CONDUIT, CONCEALED IN SLAB				
	NEW PYLON SIGN				
	DIRECTIONAL SIGN				

## GENERAL NOTES:


CONTRACTOR SHALL HAVE A THOROUGH KNOWLEDGE OF AND PERFORM ALL WORK IN ACCORDANCE WITH ALL APPLICABLE LOCAL, STATE, AND NATIONAL CODES AND MANUFACTURER'S RECOMMENDATIONS.

## CODED NOTES: (#)

- 1. COORDINATE SIGN LOCATIONS WITH SIGN CONTRACTOR. VERIFY CONNECTION REQUIREMENTS. CIRCUITS SHALL BE ROUTED THROUGH CONTACTOR "C4" CONTROLLED BY SWITCH "f", RE: 2/E-2. CONTRACTOR TO RUN 1" EMPTY CONDUIT WITH PULL STRING TERMINATED AT DESK MANGER RE: 1/E3. FOR PYLON SIGN.
- 2. CONTRACTOR SHALL INSTALL OWNER PROVIDED LOOP DETECTOR'S, 2" BELOW FINISH GRADE OF CONCRETE AT DRIVE THRU SPEAKER POST AND DRIVE THRU WINDOW.
- 3. (2) 4" SCHEDULE 40 PVC SECONDARY CONDUIT WITH PULLSTRING FROM POINT OF CONNECTION VERIFY EXACT LOCATION AND REQUIREMENTS WITH UTILITY COMPANY BEFORE WORK. UTILITY CO. CONTACT; DAVID PAULK\_AEP (888)-216-3523/(405)-222-7636: 1/E-4. AND CIVIL PLAN FOR ADDITIONAL INFORMATION AND COORDINATION.
- 4. TELEPHONE SERVICE ENTRANCE: PROVIDE (1) 2" SCHEDULE 40 PVC CONDUIT 24" BELOW FINISHED GRADE WITH PULL STRING. CONTRACTOR SHALL COORDINATE ALL TELEPHONE COMPANY REQUIREMENTS WITH TELEPHONE COMPANY PRIOR TO BID. PROVIDE ALL MATERIAL AND FURNISH ALL LABOR NECESSARY TO COMPLY WITH TELEPHONE COMPANY REQUIREMENTS. REFER TO CIVIL PLAN FOR CONTINUATION OF CONNECTION
- 5. PROVIDE (1) 1 1/2" SCHEDULE 40 PVC CONDUIT 24" BELOW FINISHED GRADE WITH PULL STRING TO ORDERING PEDESTAL FOR MENU BOARD COMMUNICATION SYSTEM. RE:1/E-3.
- 6. BRANCH CIRCUIT CONTINUATION TO PREVIEW BOARD. COORDINATE SIGN LOCATION WITH SIGN CONTRACTOR. VERIFY CONNECTION REQUIREMENTS.
- 7. INSTALL WEATHER PROOF (GFI) MAINTENANCE RECEPTACLE ON BACK SIDE OF MENU BOARD. RECEPTACLE TO BE CIRCUITED WITH MENU BOARD.
- 8. COORDINATE MENU BOARD AND PREVIEW BOARD(S) WITH SIGN CONTRACTOR. CIRCUIT SHALL BE CONTROLLED BY SWITCH "J". RE: 2/E-2



0 W. 7TH STREET • SUITE 600 • TULSA, OK 7411 (918) 582-4088 • (918) 582-4087 FAX



NEW RESTAURANT FOR: ARBY'S - INSPIRE DUAL HIGH 40 - STD	11775 MERIDIAN MARKET VIEW	FALCON, CO	RDR RB AMERICAN GROUP 6200 OAK TREE BLVD, INDEPENDENCE, OH  44131
PROJECT N	UMBE	R:	
		R: DATE	
ISSUE PRELIMINAI			
ISSUE PRELIMINAI PERMIT			
ISSUE PRELIMINAI PERMIT BID		DATE	
ISSUE PRELIMINAI PERMIT			
ISSUE PRELIMINAI PERMIT BID		DATE	
ISSUE PRELIMINAI PERMIT BID		DATE	
ISSUE PRELIMINAI PERMIT BID		DATE	
ISSUE PRELIMINAI PERMIT BID REVISION	RY ITE LIGI ELECTF	DATE 01-25- 03-11- HTING RCAL	
ISSUE PRELIMINAI PERMIT BID REVISION	RY	DATE 01-25- 03-11- HTING RCAL	
ISSUE PRELIMINAI PERMIT BID REVISION	RY ITE LIGI ELECTF	DATE 01-25- 03-11- HTING RCAL	

E1.0