

PRE-DEVELOPMENT SITE GRADING ACKNOWLEDGEMENT
AND RIGHT OF ACCESS AGREEMENT

The undersigned ("Applicant") owns and holds legal title to the real property to be known as Tract H, Claremont Ranch Filing No. 4 ("Property"), which Property is legally described on Exhibit A attached hereto and incorporated herein by this reference.

Applicant seeks approval for Pre-Development Site Grading under Section 6.2.6 of the El Paso County Land Development Code. As a condition of approval and issuance of Construction Permit No. _____, Applicant must complete and submit this Pre-Development Site Grading Acknowledgement and Right of Access Agreement ("Agreement"). In compliance therewith, by signing below, Applicant hereby acknowledges and agrees as follows:

1. The approval and issuance of the Construction Permit does not guarantee or create a right in, or a right of expectation in, Applicant that the El Paso County Planning Commission will recommend or the Board of County Commissioners of El Paso County will approve Applicant's final plat for the Property. Applicant may proceed with grading under the Construction Permit at Applicant's sole risk.
2. The Construction Permit shall be personal to the Applicant and shall not run with the land. Any successors and/or assigns of the Applicant desiring to proceed or continue with the Pre-Development Site Grading approval shall execute their own Pre-Development Site Grading Acknowledgement and Right of Access Agreement, obtain their own Construction Permit and provide replacement financial guarantees.
3. Applicant hereby grants to El Paso County, its employees, agents, contractors, and/or subcontractors free access to enter upon the Property at all reasonable hours for the following purposes in accordance with requirements of the El Paso County Engineering Criteria Manual (ECM), Section I.5:
 - a. To inspect and investigate for compliance with Construction Permit requirements, including, but not limited to, proper installation and maintenance of erosion and sediment control measures; and
 - b. To inspect and investigate for completion of grading activities and soil stabilization requirements; and
 - c. In the event of noncompliance with either of the above, to identify deficiencies, which may result in issuance of a Letter of Noncompliance which includes such deficiencies to be corrected by Applicant; and
 - d. In the event the Applicant does not correct deficiencies identified in a Letter of Noncompliance, to draw on collateral provided and perform the work in order to correct said deficiencies pursuant to ECM Section I.6.1.H.

4. Applicant shall indemnify, defend, and forever hold harmless the Board of County Commissioners of El Paso County, their officers, employees, agents, contractors, and subcontractors, from any and all claim, demand, action, cause of action, loss, damage, injury, property damage, personal injury, death, liability, duty, obligation, costs and expenses (including attorney fees) arising out of or related to such entry on the Property. Nothing in this section shall be deemed to waive or otherwise limit the defenses available to the Board of County Commissioners pursuant to the Colorado Governmental Immunity Act or as otherwise provided by law.
5. In accordance with ECM Sections 5.3.15 and I.4.1.A.3, Applicant is obligated to provide security or collateral sufficient to make reasonable provision for completion of the grading, erosion control and final stabilization measures, in the amount set forth on Exhibit B attached hereto. Collateral shall be in the form of cash, cashier's check, or letter of credit issued by a financial institution authorized to do business in the State of Colorado. Collateral in the form of _____, issued by _____ in the amount of \$_____ has been provided as security to guarantee completion of the proposed grading, erosion control and final stabilization measures.
6. Applicant is responsible for providing any renewals of collateral to ensure that there is never a lapse in security coverage. Applicant shall procure renewal/extension/replacement collateral at least fifteen (15) days prior to the expiration of the original or renewal/extension/replacement collateral then in effect. Failure to procure renewal/extension/replacement collateral within this time limit shall allow the County to execute on the collateral.
7. All of those certain grading, erosion control and final stabilization measures to be completed as identified on Exhibit B shall be constructed in compliance with the following:
 - a. All laws, resolutions and regulations of the United States, State of Colorado, El Paso County and its various agencies, affected special districts and/or servicing authorities.
 - b. Such other designs, drawings, maps, specifications, sketches and other matter submitted to and approved by any of the above-stated governmental entities.
8. All grading, erosion control and final stabilization measures shall be completed by the Applicant within 12 (twelve) months from the date of notice to proceed in the Construction Permit. If Applicant determines that the completion date needs to be extended, Applicant shall submit a written request for a change in the completion date to the ECM Administrator at least 90 days in advance of the required completion date. The request shall include the reasons for the requested change in completion date, the proposed new completion date, and prove collateral is in place to cover the extension time requested. The completion date for the Construction Permit may be extended at the discretion of the ECM Administrator. The completion date for the

grading, erosion control, and final stabilization measures may be extended one time, for a period no longer than 6 months at the discretion of the ECM Administrator. Any additional requests for extension of the completion date will be scheduled for hearing by the Board of County Commissioners. The ECM Administrator or the Board of County Commissioners may require an adjustment in the amount of collateral to take into account any increase in cost due to the delay including inflation. Failure to meet the original or extended completion date, as applicable, shall allow the County to execute on the collateral.

9. At any time the County determines, in its sole discretion, that Applicant has failed to comply with any of the terms or conditions of this Agreement or to complete the required grading, erosion and sediment control measures, or final site stabilization, it may draw on the collateral provided, up to the total amount, to complete such work.

IN WITNESS WHEREOF, the Applicant hereby executes this Pre-Development Site Grading Acknowledgement and Right of Access Agreement this _____ day of _____, 20____.

APPLICANT:

Joe Sprys
Charter Development Company
c/o National Heritage Academies

STATE OF COLORADO)
)ss.
COUNTY OF EL PASO)

The foregoing instrument was acknowledged before me this ____ day of _____, 20____, by _____.

Witness my hand and official seal.

My commission expires: _____

Notary Public

Craig Dossey, Executive Director
Planning and Community Development Department

Date

Approved as to Content and Form:

Assistant County Attorney

Exhibit A

Legal Description

Tract H, Claremont Ranch Filing No. 4 as recorded under Reception No. 204062712 of the records of the El Paso County Clerk and Recorder, County of El Paso, State of Colorado, containing 7.884 Acres or 343,420 Square Feet, more or less.

Exhibit B

2019 Financial Assurance Estimate Form (with pre-plat construction)

Updated: 7/16/2019

PROJECT INFORMATION							
Mountain View Academy				2/6/2020		XX-XX-XXX	
Project Name				Date		PCD File No.	
Description	Quantity	Units	Unit Cost		Total	(with Pre-Plat Construction)	
						% Complete	Remaining
SECTION 1 - GRADING AND EROSION CONTROL (Construction and Permanent BMPs)							
* Earthwork							
less than 1,000; \$5,300 min		CY	\$ 8.00	=	\$ -		\$ -
1,000-5,000; \$8,000 min		CY	\$ 6.00	=	\$ -		\$ -
5,001-20,000; \$30,000 min	12600.00	CY	\$ 5.00	=	\$ 63,000.00		\$ 63,000.00
20,001-50,000; \$100,000 min		CY	\$ 3.50	=	\$ -		\$ -
50,001-200,000; \$175,000 min		CY	\$ 2.50	=	\$ -		\$ -
greater than 200,000; \$500,000 min		CY	\$ 2.00	=	\$ -		\$ -
* Permanent Seeding (inc. noxious weed mgmnt.)		AC	\$ 800.00	=	\$ -		\$ -
* Mulching		AC	\$ 750.00	=	\$ -		\$ -
* Permanent Erosion Control Blanket		SY	\$ 6.00	=	\$ -		\$ -
* Permanent Pond/BMP Construction		CY	\$ 20.00	=	\$ -		\$ -
* Permanent Pond/BMP (Spillway)		EA		=	\$ -		\$ -
* Permanent Pond/BMP (Outlet Structure)		EA		=	\$ -		\$ -
Safety Fence		LF	\$ 3.00	=	\$ -		\$ -
Temporary Erosion Control Blanket	1631.00	SY	\$ 3.00	=	\$ 4,893.00		\$ 4,893.00
Vehicle Tracking Control	1.00	EA	\$ 2,370.00	=	\$ 2,370.00		\$ 2,370.00
Silt Fence	2575.00	LF	\$ 2.50	=	\$ 6,437.50		\$ 6,437.50
Temporary Seeding	7.88	AC	\$ 628.00	=	\$ 4,948.64		\$ 4,948.64
Temporary Mulch	7.88	AC	\$ 750.00	=	\$ 5,910.00		\$ 5,910.00
Erosion Bales		EA	\$ 25.00	=	\$ -		\$ -
Erosion Logs/Straw Waddle	719.00	LF	\$ 5.00	=	\$ 3,595.00		\$ 3,595.00
Rock Check Dams		EA	\$ 500.00	=	\$ -		\$ -
Inlet Protection	3.00	EA	\$ 167.00	=	\$ 501.00		\$ 501.00
Sediment Basin	3.00	EA	\$ 1,762.00	=	\$ 5,286.00		\$ 5,286.00
Concrete Washout Basin	1.00	EA	\$ 900.00	=	\$ 900.00		\$ 900.00
Curb Sock	143.00	LF	\$ 8.00	=	\$ 1,144.00		\$ 1,144.00
Surface Roughening	7.88	AC	\$ 600.00	=	\$ 4,728.00		\$ 4,728.00
Stabilized Staging Area	1240.00	SY	\$ 2.00	=	\$ 2,480.00		\$ 2,480.00
Diversion Ditch	976.00	LF	\$ 1.60	=	\$ 1,561.60		\$ 1,561.60
MAINTENANCE (35% of Construction BMPs)					=	\$ 15,664.16	\$ 15,664.16
Section 1 Subtotal					=	\$ 123,418.90	\$ 123,418.90

* - Subject to defect warranty financial assurance. A minimum of 20% shall be retained until final acceptance (MAXIMUM OF 80% COMPLETE ALLOWED)