

2024 Financial Assurance Estimate Form (Sidewalk Addendum)

Updated: 12/2023

PROJECT INFORMATION		
Falcon Meadows at Bent Grass Filing No. 3	1/30/2024	SF-22-016
Project Name	Date	PCD File No.

Description	Quantity	Units	Unit Cost		Total
SECTION 2A - PUBLIC IMPROVEMENTS *					
Deferred Sidewalk Improvements					
5" Thick Deferred Sidewalk	2,180.0	SY	\$ 77.00	=	\$ 167,860.00
6" Thick Deferred Sidewalk		SY	\$ 94.00	=	\$ -
8" Thick Deferred Sidewalk		SY	\$ 125.00	=	\$ -
Pedestrian Ramp	8.0	BA	\$ 1,496.00	=	\$ 11,968.00
<i>[insert items not listed but part of construction plans]</i>				=	\$ -


* - Subject to defect warranty financial assurance.

The County retains the authority to adjust the amount of financial assurance at its discretion, aligning with current estimates of public improvements. This includes the option to both increase or decrease the assurance amount as deemed necessary. Such adjustments ensure the ongoing adequacy and appropriateness of the retained assurance in relation to the dynamic nature of construction projects and costs.


Total Construction & Defect Warranty Financial Assurance \$ 179,828.00

Approvals

I hereby certify that this is an accurate and complete estimate of costs for the work as shown on the Grading and Erosion Control Plan and Construction Drawings associated with the Project.




Engineer (P.E. Seal Required)



Approved by Owner / Applicant

Approved by El Paso County Engineer / ECM Administrator



Date 1/31/24

Date

Please revise the quantities to only include the differed sidewalks and PED ramps

V_7 FAE Sidewalk Addendum redlines.pdf Markup Summary

Daniel Torres (1)



Subject: Cloud+
Page Label: 1
Author: Daniel Torres
Date: 2/29/2024 11:13:30 AM
Status:
Color: ■
Layer:
Space:

Please revise the quantities to only include the differed sidewalks and PED ramps