

2023 Financial Assurance Estimate Form

(Sidewalk Addendum)

(Sidewalk Addendum)						Updated	1: 10/2023
	P	ROJECT	INFORMATIO	ON			
Creekside at Lorson Ranch Fil. No. 2			1/2/2024				
Project Name	Date			PCD File No.	SF 233		
-							
			Unit				
Description	Quantity	Units	Cost				Total
SECTION 2A - PUBLIC IMPROVEMENTS *							
Deferred Sidewalk Improvements							
5" Thick Deferred Sidewalk	1,180.0	SY	\$ 66.00	=		\$	77,880.00
6" Thick Deferred Sidewalk		SY	\$ 87.00	=		\$	-
8" Thick Deferred Sidewalk		SY	\$ 116.00			\$	-
Pedestrian Ramp		EA	\$ 1,390.00	=		\$	-
[insert items not listed but part of construction plans]				=		\$	-
The County retains the authority to adjust the amount of both increase or decrease the assurance amount as der to the dynamic nature of construction projects and cost Approvals I hereby certify that this is an accurate and complete estimation	emed necessary. Su ts.	ch adjustm Tc	ents ensure the	ongoing ade	quacy and appropriateness of the retain ct Warranty Financial Assurance	ined assu	rance in relation 77,880.00
Engineer (P.E. Seal Required)							
Approved by Owner / Applicant			Date				
Approved by El Paso County Engineer / ECM Administrato	r		Date				







			ENGINEERING GROUP	15004 1ST AVENUE S.	BURNSVILLE, MN 55306 PH: 719.570.1100				
DATE					LORSON, LLC	212 N. WAHSATCH AVE, SUITE 301 COLORADO SPRINGS COLORADO 80903	(719) 635–3200 CONTACT: JEFF MARK		
DESCRIPTION				PREPARED FOR:	LORS	212 N. WAHS	(719) CONTA		
DE				CT:	RIDGE AT LORSON	RANCH FIL. NO. 3	GRAYLING DR – LAMPREY DR COLORADO SPRINGS, COLORADO		
DE		/N: SNEI KEC	D: R						
					1	LORSON RANCH FIL NO. 2			
^{date:} JANUARY 2, 2024									
т	PROJECT NO. 100.069 SHEET NUMBER 1 TOTAL SHEETS: 1								



DEFERRED SIDEWALK