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March 8, 2023 
 
Home Run Restoration Inc. 
710 S. Blaney Rd 
Colorado Springs, CO 80929 
 
SUBJECT:       TBD Teleo Ct 
  Mountain View Electric Association, Inc. (the Association)  
  Account Number: 105704700   

Work Order Number: 22-0851 UPDATED 
 
As requested, and based on the preliminary information provided, the Association has completed the 
initial design of the electric service for your new residence on Teleo Ct.  Due to replatting, an actual 
address for Lot 6 is required. The updated cost of the line is computed to be $16,627.00. We have 
received your engineering fee of $250.00. This amount is deducted from your construction costs, 
leaving a balance of $16,337.00.   
 
As you may know, the total, or final, construction costs of underground utility projects can be difficult 
to determine in advance. Construction sequences, site conditions, subsurface materials, excavation 
requirements and adverse conditions encountered during underground construction may have an 
effect upon preliminary plans and cost estimates. Adverse conditions may be defined by, but not 
limited to, multiple mobilizations, debris, rock, sand, water, severe terrain, utility crossings, frost, 
trees, and tree roots. Due to these circumstances, the Association is requiring a $4,000.00 deposit. 
You may be entitled to a full or partial refund from this deposit.  The amount refunded depends upon 
actual conditions and events that occur during construction. 
 
This estimate is good for 90 days and is based on the current policies of the Association. These 
policies may be revised, amended, supplemented, or otherwise changed from time to time in 
accordance with decisions made by the Association Board of Directors.   
 
A copy of the current Association Extension Policy is available upon your request. A few of the rules 
and regulations from the policy are: 
 

A. All costs must be paid prior to the Association scheduling construction of the extension.  The 
contribution will not bear interest and will not be eligible for Shared Cost Refunds 

B. If at any time it is determined that the estimated cost is inadequate to complete the 
construction, additional payment will be required before construction of the line extension 
proceeds. 

C. If the Applicant fails to complete the extension within 18 months from the date of the 
Association’s Cost Letter, the Applicant will forfeit the engineering fee, if paid, and the 
Application for the Line Extension will be cancelled. 

 
Full payment must be made, all required easements and permits received, and all pre-construction 
requirements completed to the Association’s satisfaction four (4) to six (6) weeks in advance of any 
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construction.  The following list includes, but is not limited to, pre-construction requirements that 
must be completed to the Association’s satisfaction prior to scheduling the job for construction: 
 

1) Finish grades and finish sub-grade elevations need to be within plus or minus three (3) 
tenths of a foot in all locations where the distribution system is proposed.   

2) In the easement areas where the electric lines are to be installed, twenty (20) feet must be 
cleared of any debris and remain clear throughout the installation process including field 
staking.  

3) Locate and mark on-site survey points, such as property corners, boundary lines, cut and fill 
information, or additional points as requested.  

4) Address posted at the property. 
5) Notify the Association if gates are installed and locked so we can arrange access. 

 
It is reasonable for the Association to expect these requirements to be completed in a timely 
manner.  If not completed within 90 days from receipt of payment, it will be necessary, at the 
Association’s sole discretion, to either extend the estimate or make a new estimate incorporating the 
then current terms of the Association’s Extension Policy and current construction costs.  
 
It is the responsibility of the applicant to meet all the requirements of the Inspection Authority, 
including proper construction of electric lines on the applicant’s side of the service delivery point.  
The Association is permitted to install a meter for a new service only after approval by the inspection 
authority.  
 
By signing below, you acknowledge that the length of the secondary run will exceed the 
Association’s recommended distance of 250 feet from the transformer. You are aware that the 
Association provides sufficient voltage only to the metering point, and if you or any future owners of 
said property, do experience voltage drop problems due to this secondary run, the Association will 
not be held responsible. 
 
Please sign to verify you understand the contents of this letter and that any change of location or 
redesign of this project may be for a charge. A signed copy must be returned.  An addressed 
envelope is enclosed for your convenience. 
 
Upon receipt of the signed copy of this letter, $16,337.00 for construction costs, $4,000.00 for 
adverse/excavation deposit totaling $20,337.00, an address, all required easements and permits, 
and all pre-construction requirements are completed to the Association’s satisfaction; the 
Association will add this project to a construction schedule. However, any project may experience 
delays due to the availability of material.  
 
If you have any questions regarding this project, please feel free to call me at (719) 494-2624.  For 
scheduling information please contact the Operations Department at operations@mvea.coop or call 
Dan Schroeder at (719) 494-2668, 7:00 a.m. – 5:30 p.m. Monday through Thursday. 
 
 
Signature: _________________________  Printed Name: _____________________ 
 
Date: _____________________________  Title: _____________________________ 
       (if applicable) 
 
Sincerely, 
 
 
 
Jessa Peterson 
Distribution Line Designer 
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