

2015 Financial Assurance Estimate EC Form

Provide quantity. Based on the topography of the lot, Staff is amenable to a quantity equal to 1 ft depth over the disturbed area versus the full earthwork volume.

8/6/2015


Project Information
 Cherry Creek Crossing Filing No, 1, Lot 111 Overlot Grading 7/27/2017
 Project Name Date

Section 1 - Grading and Erosion Control BMPs	Quantity	Units	Price		
Earthwork*		CY	@ \$ 5	=	\$
Permanent Seeding* (inc. noxious weed mgmnt.)	7.50	AC	@ \$ 582	=	\$ 4,365.00 *
Mulching*	7.50	AC	@ \$ 507	=	\$ 3,802.50 *
Permanent Erosion Control Blanket*		SY	@ \$ 6	=	\$ *
Temporary Erosion Control Blanket	1,615.00	SY	@ \$ 3	=	\$ 4,845.00
Vehicle Tracking Control	1.00	EA	@ \$ 1,626	=	\$ 1,626.00
Safety Fence		LF	@ \$ 3	=	\$
Silt Fence	624.00	LF	@ \$ 4	=	\$ 2,496.00
Temporary Seeding		AC	@ \$ 485	=	\$
Temporary Mulch		AC	@ \$ 507	=	\$
Erosion Bales	1.00	EA	@ \$ 21	=	\$ 21.00
Erosion Logs		LF	@ \$ 6	=	\$
Rock Ditch Checks		EA	@ \$	=	\$
Inlet Protection	1.00	EA	@ \$ 153	=	\$ 153.00
Sediment Basin		EA	@ \$ 1,625	=	\$
Concrete Washout Basin	1.00	EA	@ \$ 776	=	\$ 776.00
Stabilized storage area	1.00	@	\$ 1,000	=	\$ 1,000.00
* Specified items subject to defect warranty financial assurance.					
Construction Financial Assurance Total					\$ 19,084.50

Provide Sediment Basin

Approvals
 I hereby certify that this is an accurate and complete estimate of costs for the work as shown on the approved Construction Drawings associated with the Project.

Engineer  Date 7/27/17



Replace this form with the standard FAE Form (attached) and include the quantities for the 48" RCP Pipe, FES, riprap and manhole.

Approved by Owner / Applicant Date

Approved by El Paso County Engineer / ECM Administrator Date